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INTERCONNECTION FACILITIES AGREEMENT BETWEEN  
THE CITY OF RIVERSIDE 

 AND 
 SOUTHERN CALIFORNIA EDISON COMPANY 

1. Parties: 

The Parties to this Interconnection Facilities Agreement are the City of Riverside, 
(“Riverside”), a California municipal corporation, and Southern California Edison 
Company (“SCE”), a California corporation, hereinafter sometimes referred to 
individually as “Party” and collectively as “Parties.” 

2. Recitals: 

This Agreement is made with reference to the following stipulated facts, among others: 
2.1. SCE is a California public utility engaged in the business of generating and 

transmitting electric energy in the States of Arizona, California, Nevada, and 
New Mexico.  SCE is further engaged in the business of distributing such energy 
in the State of California. 

2.2. Riverside is a California municipal corporation currently engaged in generating 
and transmitting electric energy in the States of Arizona, California, Utah, and 
Nevada. 

2.3. Riverside proposes to construct a new 220/66 kV Riverside Wilderness 
Substation, remove approximately 280 MW of existing load currently connected 
to SCE’s Vista Substation, reconnect such load to the new Riverside Wilderness 
Substation, and serve such load and future Riverside load at Riverside 
Wilderness Substation for a maximum capacity of 560 MW. 

2.4. On December 20, 2004, Riverside submitted a request to SCE to interconnect its 
proposed new Riverside Wilderness Substation to SCE’s electrical system at a 
new 220 kV SCE Wildlife Substation to be constructed by SCE, and requested 
that SCE loop the Mira Loma-Vista No. 1 220 kV Transmission Line into SCE’s 
Wildlife Substation, in accordance with the terms of SCE’s Transmission Owner 
Tariff (“TO Tariff”).  Such interconnection request was received by SCE on 
December 27, 2004. 

2.5. SCE performed a System Impact Study associated with Riverside’s proposed 
220 kV interconnection, and the results were transmitted to Riverside on June 
18, 2005. 

2.6. A Facilities Study identifying the SCE Interconnection Facilities and upgrades to 
SCE’s electrical system needed to provide the requested service was performed 
by SCE, and the results were transmitted to Riverside on October 4, 2005.  The 
Facilities Study did not identify a need for system upgrades beyond those 
upgrades identified herein. 

2.7. The Parties entered into a Letter Agreement on April 11, 2006, which provided 
the terms and conditions for SCE to begin the engineering, design and 
preparation of specifications for the SCE Interconnection Facilities, perform 
studies regarding requirements for right-of-way for Wildlife Substation and the 
approximately 8.25 miles of double circuit transmission line required for the 
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interconnection with SCE’s existing Vista and Mira Loma Substations, 
commence preparation of the Certificate of Public Convenience and Necessity 
(“CPCN”) application and perform other work as necessary.  The Letter 
Agreement also provides for Riverside to pay all of SCE's charges and expenses 
incurred for work performed by SCE pursuant to the Letter Agreement, and 
includes the Parties’ intent that any successor agreement include terms whereby 
SCE shall reimburse Riverside for any costs incurred for any required network 
transmission facilities, if and to the extent that the FERC grants SCE rate 
recovery for such costs.  The Letter Agreement provides that it will terminate 
upon the effective date of an interconnection agreement. 

2.8. Riverside requested that that SCE file this Agreement unexecuted and 
unilaterally at FERC.  Therefore, this Agreement was originally filed unexecuted 
at FERC, was made effective on September 6, 2008 and led to the Settlement 
between the Parties.  The Parties entered into a Settlement Agreement and this 
Agreement on March 9, 2009, which specified the terms for SCE to provide 
Interconnection service; and for SCE to (i) engineer, design, construct, install, 
own, operate and maintain Wildlife Substation; (ii) engineer, design, construct, 
install, own, operate and maintain the Mira Loma-Vista 220 kV Line Loop into 
Wildlife Substation; (iii) interconnect the 220/66 kV Riverside Wilderness 
Substation to Wildlife Substation; (iv) purchase from Riverside the land required 
for Wildlife Substation; and (v) reimburse Riverside for certain amounts paid to 
SCE pursuant to the Letter Agreement and this Agreement.  In addition, this 
Agreement provides for Riverside to sell to SCE the land required for Wildlife 
Substation. 

2.9.   The Parties have entered into a Payment Schedule Letter Agreementthe First 
Amendment on August 10, 2010 to amend this Agreement to reflect arevise the 
IFA, including revised construction schedule and costs as a result of the revised 
construction schedule.  Such amendment has been incorporated herein 

2.9.2.10. The Parties have entered into the Second Amendment on xxxxxxx, 2017, to 
reflect a revised construction schedule and for payment of additional costs as a 
result of changes in the environmental and permitting requirements. 

3. Agreement: 

In consideration of the premises and the mutual covenants and agreements contained 
herein, the Parties agree as follows: 

4. Definitions: 

All terms with initial capitalization not otherwise defined herein shall have the 
meanings assigned to them in the TO Tariff, as that tariff may be amended from time to 
time.  The following terms, when used herein with initial capitalization, whether in the 
singular or the plural, shall have the meanings specified: 
4.1. Accounting Practice: Generally accepted accounting principles and practices 

applicable to electric utility operations. 
4.2. Agreement: This Interconnection Facilities Agreement between the City of 

Riverside and Southern California Edison Company. 
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4.3. Authorized Representative: The representative of a Party designated in 
accordance with Section 18. 

4.4. Capital Additions: Any Units of Property which are added to the SCE 
Interconnection Facilities, the enlargement, modification or betterment of any 
Units of Property constituting a part of the SCE Interconnection Facilities; or the 
replacement of any Units of Property constituting a part of the SCE 
Interconnection Facilities, irrespective of whether such replacement constitutes 
an enlargement, modification or betterment of that which it replaces; the costs of 
which additions, enlargements, modifications, betterments or replacements in 
accordance with Accounting Practice would be capitalized and have not 
previously been included in the SCE Interconnection Facilities Cost. 

4.5. Capital Additions Cost:  All costs, excluding One-Time Cost, associated with the 
design, engineering, procurement, construction and installation of Capital 
Additions. 

4.6. Capital Additions Payment:  The sum of the Capital Additions Cost and 
associated One-Time Cost. 

4.7. Credit Support:  Parent guarantee, letter of credit, surety bond, or other security 
meeting the requirements of Section 14.9. 

4.8. CPUC:  The California Public Utilities Commission, or its regulatory successor. 
4.9. Customer-Financed Monthly Rate:  The rate most recently adopted by the CPUC 

for application to SCE’s retail electric customers for customer-financed added 
facilities, which does not compensate SCE for replacement of added facilities.  
The currently effective Customer-Financed Monthly Rate is stated in Exhibit B. 

4.10. Emergency Condition:  A condition or situation: (1) that in the judgment of the 
Party making the claim is imminently likely to endanger life or property; or (2) 
that, in the case of SCE, is imminently likely (as determined in a non-
discriminatory manner) to cause a material adverse effect on the security of, or 
damage to, SCE’s electric system, the SCE Interconnection Facilities, or the 
electric systems of others to which SCE’s transmission system is directly 
connected; or (3) that, in the case of Riverside, is imminently likely (as 
determined in a non-discriminatory manner) to cause a material adverse effect on 
the security of, or damage to, the Riverside electric system or the Riverside 
Interconnection Facilities.  System restoration and Black Start shall be 
considered Emergency Conditions. 

4.11. FERC: Federal Energy Regulatory Commission, or its regulatory successor. 
4.12. First Amendment: The First Amendment to the Agreement described in Section 

2.9. 
4.12.4.13. Governmental Authority:  Any federal, state, local or other governmental, 

regulatory or administrative agency, court, commission, department, board, or 
other governmental subdivision, legislature, rulemaking board, tribunal, or other 
governmental authority having jurisdiction over the Parties, their respective 
facilities, or the respective services they provide, and exercising or entitled to 
exercise any administrative, executive, police, or taxing authority or power; 
provided, however, that such term does not include either of the Parties to this 
Agreement, or any affiliate thereof. 

4.13.4.14. Interconnection:  The interconnection of the Riverside Interconnection 
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Facilities to SCE’s electrical system, to be established in accordance with 
Section 8 and as shown in Exhibits D and E. 

4.14.4.15. Interconnection Facilities:  The SCE Interconnection Facilities or the 
Riverside Interconnection Facilities or both as the context may require. 

4.15.4.16. ISO Controlled Facilities: Facilities, as specified in Exhibit A and as shown 
in Exhibit D, owned by SCE, and placed under the Operational Control of the 
ISO, as such facilities may be modified during the term of this Agreement.   

4.16.4.17. ITCC:  The Income Tax Component of Contribution specified in the 
Preliminary Statement, Part M of SCE’s tariff on file with the CPUC, to the 
extent applicable to payments and transfers by Riverside to SCE for SCE 
Interconnection Facilities Cost and the Capital Additions Cost.  The ITCC tax 
gross-up amount will be computed pursuant to Section 14.8.1, and the estimate 
of the ITCC is provided in Section 14.9.2. 

4.17.4.18. Letter Agreement: That agreement described in Section 2.7 and entered into 
between the Parties on April 11, 2006. 

4.18.4.19. Mira Loma-Vista 220 kV Line Loop: Facilities, which are part of the ISO 
Controlled Facilities as specified in Exhibit A and as shown in Exhibit D, owned 
by SCE, including, but not limited to the approximately 8.25 miles of new 
transmission line looping SCE’s Mira Loma-Vista No. 1 220 kV Transmission 
Line into Wildlife Substation, thereby creating the Mira Loma-Wildlife and 
Vista-Wildlife 220 kV Transmission Lines, as such facilities may be modified 
during the term of this Agreement. 

4.19.4.20. NERC:  The North American Electric Reliability Corporation, or its 
successor.  

4.20.4.21. One-Time Cost:  All costs associated with the installation of SCE 
Interconnection Facilities and Capital Additions which are not capitalized.  The 
SCE Interconnection Facilities One-Time Cost is provided in Exhibit B. 

4.21.4.22. Point of Interconnection:  The point where the 220 kV transmission lines 
from the Riverside Wilderness Substation interconnect with SCE’s Wildlife 
Substation.  Such Point of Interconnection is described in Sections 8.3 and 8.4 
and shown in Exhibit D.  

4.22.4.23. Removal Cost:  The actual cost SCE incurs for the removal of the SCE 
Interconnection Facilities, which is calculated as the amount, if positive, of the 
costs of removal minus the salvage value of the SCE Interconnection Facilities. 

4.23.4.24. Riverside Interconnection Facilities:  All equipment and facilities 
comprising the Riverside Interconnection Facilities, as shown in Exhibit E, 
owned by Riverside to interconnect the Riverside Wilderness Substation to 
SCE’s electrical system at Wildlife Substation, as such facilities may be 
modified during the term of this Agreement. 

4.24.4.25. Riverside Wilderness Substation:  Riverside’s 220/66 kV electrical 
substation located adjacent to Wildlife Substation, and as shown in Exhibit E, 
owned by Riverside, as such facilities may be modified during the term of this 
Agreement. 

4.25.4.26. Riverside Wilderness Substation In-Service Date: The date upon which the 
construction of the Riverside Wilderness Substation is complete, such facilities 
are successfully tested, synchronized and connected to SCE’s Wildlife 
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Substation. 
4.26.4.27. SCE Interconnection Facilities:  All equipment and facilities comprising the 

SCE Interconnection Facilities, as specified in Exhibit A and shown in Exhibit 
D, not placed under ISO Operational Control, owned by SCE to interconnect the 
Riverside Wilderness Substation to SCE’s electrical system at Wildlife 
Substation, as such facilities may be modified during the term of this Agreement. 

4.27.4.28. SCE Interconnection Facilities Charge: The monthly charge to Riverside to 
recover the revenue requirements, including, but not limited to, operation, 
maintenance, administrative and general expenses, for the SCE Interconnection 
Facilities, calculated as the product of the Customer-Financed Monthly Rate and 
the SCE Interconnection Facilities Cost. An estimate of the SCE Interconnection 
Facilities Charge is provided in Exhibit B. 

4.28.4.29. SCE Interconnection Facilities Cost:  All costs, excluding One-Time Cost, 
associated with the design, engineering, procurement, construction and 
installation of the SCE Interconnection Facilities.  An estimate of the SCE 
Interconnection Facilities Cost is provided in Exhibit B. 

4.29.4.30. SCE Interconnection Facilities Payment:  The sum of the SCE 
Interconnection Facilities Cost and associated One-Time Cost.  The SCE 
Interconnection Facilities Payment is provided in Exhibit B. 

4.31. Second Amendment: The Second Amendment to the Agreement described in 
Section 2.10. 

4.30.4.32. Units of Property: As described in FERC's “List of Units of Property for Use 
in Connection with Uniform System of Accounts Prescribed for Public Utilities 
and Licensees” in effect as of the date of this Agreement, and as such list may be 
amended from time to time. 

4.31.4.33. WECC:  The Western Electricity Coordinating Council or its successor. 
4.32.4.34. Wildlife Substation:  SCE’s 220 kV electrical substation located adjacent to 

the Riverside Wilderness Substation, including, but not limited to, the SCE 
Interconnection Facilities, and ISO Controlled Facilities within the Wildlife 
Substation, as shown in Exhibit D, as such facilities may be modified during the 
term of this Agreement. 

4.33.4.35. Wildlife Substation In-Service Date: The date upon which the construction 
of the Wildlife Substation is complete and such facilities are successfully tested 
and ready for service. 

5. Effective Date And Term: 

5.1. This Agreement shall becomebecame effective upon the effective date ordered 
by the FERC, September 6, 2008, (“Effective Date”).   

5.2. Unless this Agreement is terminated pursuant to Section 13.2, 14.7 or 15.4, this 
Agreement shall terminate on the earliest of (i) the date specified by Riverside 
upon one hundred eighty (180) calendar days advance written notice to SCE if 
the notice of termination is received by SCE on or after the Wildlife Substation 
In-Service Date, or (ii) the date specified by Riverside upon thirty (30) calendar 
days written notice to SCE if the notice of termination is received by SCE before 
the Wildlife Substation In-Service Date. 

5.3. Any obligations of one Party to the other, including payment obligations, as a 
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result of this Agreement, which accrued prior to or as a result of termination of 
this Agreement, shall survive termination. 

5.4. If Riverside has given notice of termination and a filing with FERC is required to 
terminate this Agreement, Riverside shall support the request for such 
termination before the FERC if requested to do so by SCE. 

5.5. Following termination of this Agreement, Riverside shall pay SCE any 
remaining balance owed for SCE’s costs incurred or irrevocably committed to be 
incurred as of the termination date (and subsequently paid by SCE) pursuant to 
this Agreement for the SCE Interconnection Facilities in accordance with 
Section 15.1.12.  If this Agreement is terminated before the Wildlife Substation 
In-Service Date, Riverside shall also pay SCE for SCE’s costs incurred or 
irrevocably committed to be incurred as of the termination date (and 
subsequently paid by SCE) for the ISO Controlled Facilities in accordance with 
Section 15.1.12. 

5.6. Upon the Effective Date, this Agreement shall supersede the Letter Agreement, 
and the Letter Agreement shall be of no further force or effect., and the 
Agreement, including the First Amendment to the Agreement, and the Second 
Amendment to the Agreement shall be in effect. 

6. Agreement Pursuant To The TO Tariff:  

This Agreement governs services pursuant to the TO Tariff as such Tariff may be 
amended from time to time.  Accordingly, the rights and obligations of the Parties 
pursuant to this Agreement are subject to applicable provisions of the TO Tariff, 
including without limitation its provisions regarding indemnification and 
Uncontrollable Force, in addition to the provisions of this Agreement.  In case of a 
conflict in the terms contained in this Agreement and the terms in the TO Tariff, the 
terms of this Agreement shall apply. 

7. Creditworthiness:   

For the purpose of determining the ability of Riverside to meet its obligations related to 
service hereunder, SCE may require reasonable credit review procedures.  This review 
shall be made in accordance with standard commercial practices.  In addition, SCE may 
require Riverside to provide and maintain in effect during the term of the Agreement, 
an unconditional and irrevocable letter of credit as security to meet its responsibilities 
and obligations under the Agreement, or an alternative form of security proposed by 
SCE and acceptable to Riverside and consistent with commercial practices established 
by the Uniform Commercial Code that protects SCE against the risk of non-payment.  
SCE will determine on a non-discriminatory basis whether security will be required 
since Riverside has previously established its creditworthiness pursuant to a tariff, rate 
schedule, or service contract for service provided by SCE, and has not defaulted on its 
obligation under that applicable tariff or rate schedule. 

8. Interconnection Principles: 

8.1. SCE shall design, engineer, procure, construct, install, own, operate and maintain 
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Wildlife Substation and the Mira Loma-Vista 220 kV Line Loop pursuant to 
Good Utility Practice and apply for any regulatory approvals associated with 
these facilities. 

8.2. SCE shall own and maintain the towers, poles, dead-end structures, primary 
conductors (other than the conductors owned by Riverside pursuant to Section 
8.3), insulators, and conductor support attachments within SCE's Wildlife 
Substation. 

8.3. Riverside shall provide at Riverside’s expense and Riverside shall own the 
conductors necessary to interconnect the Riverside Interconnection Facilities to 
SCE’s Wildlife Substation up to but not including the jumper loops on the first 
dead-end structure within the SCE Wildlife Substation. 

8.4. SCE shall install on SCE’s poles, towers or dead-end structures, the Riverside 
provided and owned conductors necessary to interconnect the Riverside 
Interconnection Facilities to SCE’s Wildlife Substation. 

8.5. Riverside, at its expense, shall engineer, design, procure, construct, install, own, 
operate and maintain the Riverside Wilderness Substation, 220/66 kV power 
transformers, meters and metering facilities, and relay protection associated with 
the Riverside Wilderness Substation, and the 66 kV distribution system 
connected to the Riverside Wilderness Substation pursuant to Good Utility 
Practice and apply for any regulatory approvals associated with these facilities. 

8.6. Riverside, at its expense, shall remove approximately 280 MW of existing load 
currently connected to SCE’s Vista Substation and reconnect such load to the 
Riverside Wilderness Substation. 

8.7. The Parties shall establish the Interconnection between the Riverside Wilderness 
Substation and Wildlife Substation (i) by utilizing the Riverside Interconnection 
Facilities and the SCE Interconnection Facilities, as shown in Exhibits D and E, 
as those exhibits may be modified in accordance with this Agreement, and (ii) in 
accordance with all applicable ISO, WECC and NERC criteria, SCE 
specifications, and Good Utility Practice.   

8.8. Riverside shall acquire all permits and other approvals in addition to completing 
all environmental impact studies necessary for the construction, operation, and 
maintenance of the Riverside Wilderness Substation.  Riverside shall include 
Wildlife Substation and the Mira Loma-Vista 220 kV Line Loop in all such 
environmental impact studies.  Riverside will act as the lead California 
Environmental Quality Act (“CEQA”) agency for the electric system upgrades 
specified in this Agreement, including the Riverside Wilderness Substation, 
Wildlife Substation, and the Mira Loma-Vista 220 kV Line Loop, in order to 
perform the necessary environmental review as required by CEQA.  Riverside 
shall provide the results of such studies and approvals to SCE for use in SCE’s 
application(s) to obtain any required regulatory approvals for the construction of 
SCE’s facilities, including a CPCN from the CPUC.  The Parties will provide 
information and assistance to one another as reasonably requested by the other 
Party in obtaining the necessary permits and regulatory approvals. 

8.9. At SCE’s request, Riverside shall provide to SCE electrical specifications, 
relevant drawings and plans pertaining to the Riverside Wilderness Substation 
and any portion of Riverside’s distribution system which may potentially have an 
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impact on the SCE transmission and distribution system, as reasonably 
determined by SCE, for SCE’s review prior to beginning construction work 
based on such specifications, drawings and plans.  Riverside shall provide to 
SCE reasonable advance written notice of any changes in the Riverside 
Wilderness Substation and provide to SCE specifications, relevant drawings and 
plans of any such changes for SCE’s review and consent.  Such consent shall not 
be unreasonably withheld.  The Parties shall coordinate modifications to such 
specifications, relevant drawings and plans as necessary to allow SCE to operate 
its electric system in accordance with Good Utility Practice and NERC and 
WECC approved reliability standards. 

8.10. At Riverside’s request, SCE shall provide to Riverside electrical specifications, 
relevant drawings and plans pertaining to the Wildlife Substation and any portion 
of SCE’s transmission system which may potentially have an impact on the 
Riverside distribution system for Riverside’s review prior to beginning 
construction work based on such specifications, drawings and plans.  SCE shall 
provide to Riverside reasonable advance written notice of any changes in the 
SCE Wildlife Substation and provide to Riverside specifications, relevant 
drawings and plans of any such changes for Riverside’s review and consent.  
Such consent shall not be unreasonably withheld.  The Parties shall coordinate 
modifications to such specifications, relevant drawings and plans  as necessary to 
allow Riverside to operate its electrical system in accordance with Good Utility 
Practice and NERC and WECC approved reliability standards. 

8.11. The Parties agree to review and consult with each other regarding the 
construction schedules for the Riverside Wilderness Substation and, as described 
in Section 2.3, the relocation of a portion of Riverside’s load currently served by 
SCE’s Vista Substation to the Riverside Wilderness Substation, Wildlife 
Substation and the Mira Loma-Vista 220 kV Line Loop. 

8.12. SCE shall provide notification to Riverside of receipt of an approved Certificate 
of Public Convenience and Necessity (“CPCN”) from the California Public 
Utilities Commission, and SCE shall then bill Riverside pursuant to Section 15 
and AppendixExhibit C. 

8.13. SCE shall have the right to inspect the Riverside Wilderness Substation and 
Riverside shall have the right to inspect the Wildlife Substation prior to the 
initial operation of each respective substation, upon advance notice.  Each Party 
shall have the right, at such Party’s option, to be present at the inspection of the 
other Party. 

8.14. Riverside shall grant SCE easements for the life of the Wildlife Substation on 
property owned or controlled by Riverside as necessary to route the Mira Loma – 
Vista 220 kV Line Loop for interconnection providing for appropriate space and 
access rights for installation, operation, maintenance, replacement and removal 
of SCE required facilities at fair market value of the land as determined by a 
licensed appraiser.  SCE and Riverside shall make all arrangements necessary to 
effectuate such easements.  The appraiser will be mutually agreed upon by SCE 
and Riverside.  If SCE requires easements on land not owned or controlled by 
Riverside, Riverside shall make all commercially reasonable efforts to assist 
SCE in acquiring such easements. 
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8.15. SCE shall use commercially reasonable efforts to construct, successfully test and 
declare ready for service Wildlife Substation and the Mira Loma-Vista 220 kV 
Line Loop as follows: 
8.15.1. Expected CPCN approval date:  On or before November, 2018. 
8.15.2. Wildlife Substation and the Mira Loma – Vista 220 kV Line Loop:  on 

or before forty (40) months from the Effective Date.July, 2023. 
8.15.8.15.3.   However, Riverside understands and acknowledges that such date 

isdates are only an estimateestimates, produced without benefit of a 
design, and that final scope, equipment and material lead times, labor 
availability, outage coordination, regulatory approvals, or other 
unforeseen events could delay the actual in-service date beyond that 
specified.  The Parties agree to cooperate with each other to evaluate 
actions that may be taken by the Parties to potentially advance the in-
service date of the Wildlife Substation and the Mira Loma-Vista 220 kV 
Line Loop. 

8.16. Riverside shall use commercially reasonable efforts to construct, successfully 
test and declare ready for service the Riverside Wilderness Substation on or 
before forty (40) months from the Effective Date. However, SCE understands 
and acknowledges that such date is only an estimate, produced without benefit of 
a design, and that final scope, equipment and material lead times, labor 
availability, outage coordination, regulatory approvals, or other unforeseen 
events could delay the actual in-service date beyond that specified.  The Parties 
agree to cooperate with each other to evaluate actions that may be taken by the 
Parties to potentially advance the in-service date of the Wilderness Substation. 

8.17. The maximum capacity of the SCE Interconnection Facilities made available by 
SCE to Riverside for the purpose of the interconnection of the Riverside 
Wilderness Substation to the ISO Controlled Grid under this Agreement shall be 
560 MW.  Riverside acknowledges that if Riverside wishes to increase the 
amount of Interconnection capacity provided pursuant to this Agreement, 
Riverside shall be required to provide advance notice to SCE of such proposed 
increase, so that SCE may study the impact to SCE’s electrical system and 
design and install system additions or upgrades as required to accommodate such 
increase. 

8.18. The Parties have negotiated operating procedures which, among other things, (1) 
established procedures to communicate and coordinate operations, (2) 
established emergency operations, switching and clearance procedures between 
the Parties associated with the Riverside Wilderness Substation and the SCE 
Wildlife Substation, and (3) established operating procedures associated with 66 
kV load rolling between Vista Substation and Riverside Wilderness Substation.  
Changes to the operating procedures shall be made by mutual agreement of the 
Parties; provided that, if either Party proposes a change to an operating 
procedure with which the other Party does not agree, the disagreement shall be 
resolved through the dispute resolution process under Section 16.  SCE shall 
provide to the ISO any operating procedures created pursuant to this Agreement 
that reasonably may be expected to affect the ISO Controlled Grid and shall 
coordinate with the ISO and Riverside regarding any changes to such operating 
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procedures.  If the ISO directs a change to such operating procedures to comply 
with Applicable Reliability Criteria, the Parties shall implement and abide by the 
change directed by the ISO subject to their exercise of any rights of denial, 
review or appeal under the ISO Tariff or NERC/WECC Reliability Standards.  
Notwithstanding the above sentence, if a Party reasonably determines that such 
change will negatively impact safety or reliability of its electrical system, such 
change will not be implemented until the ISO’s dispute resolution process has 
been exercised. 

8.19. Either Party may undertake modifications to its facilities.  If a Party plans to 
undertake a modification that reasonably may be expected to affect the other 
Party's facilities, including addition of ties to other utilities and generation 
additions, that Party, (or the ISO pursuant to ISO tariff requirements as 
appropriate), will provide to the other Party sufficient information regarding such 
modification so that the other Party may evaluate the potential impact of such 
modification prior to commencement of the work.  Such information shall be 
deemed to be Confidential Information (as defined in Section 28) hereunder and 
shall include information concerning the timing of such modifications and 
whether such modifications are expected to interrupt the flow of electricity to or 
from the Party’s respective substation.  The Party desiring to perform such work 
shall provide the relevant drawings, plans, and specifications to the other Party at 
least ninety (90) calendar days in advance of the commencement of the work or 
such shorter period upon which the Parties may agree, which agreement shall not 
unreasonably be withheld, conditioned or delayed. 

8.20. The costs associated with any mitigation measures required to third party 
transmission systems resulting from the interconnection of the Riverside 
Wilderness Substation to SCE’s electrical system are not reflected in this 
Agreement.  Nothing in this Agreement shall impose on SCE or Riverside any 
responsibility to pay costs associated with any measures to mitigate impacts to 
third party electrical systems resulting from the interconnection of the Riverside 
Wilderness Substation to SCE’s electrical system. 

8.21. Except for its willful misconduct, its negligence, or with respect to its breach of 
this Agreement, or as otherwise specifically set forth herein, SCE, its directors,  
members of its governing board, officers, employees and/or agents shall not be 
liable to Riverside for any loss, damage, claim, cost, charge or expense arising 
from or related to this Agreement. 

9.  Interconnected Operations: 

9.1. SCE shall, at its expense, operate and maintain the ISO Controlled Facilities in 
accordance with the applicable Transmission Control Agreement provisions, 
WECC and NERC reliability criteria, established SCE operating and 
maintenance procedures and Good Utility Practice as they may change from time 
to time. 

9.2. SCE shall operate and maintain the SCE Interconnection Facilities in accordance 
with the applicable Transmission Control Agreement provisions, WECC and 
NERC reliability criteria, established SCE operating and maintenance procedures 
and Good Utility Practice as they may change from time to time, and Riverside 
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shall pay SCE to perform such operation and maintenance of the SCE 
Interconnection Facilities, pursuant to Section 14. 

9.3. Riverside shall, at its expense, operate and maintain the Riverside Wilderness 
Substation in accordance with the applicable ISO Tariff provisions and 
protocols, TO Tariff provisions, WECC and NERC reliability criteria, jointly 
established operating procedures, established Riverside operating procedures and 
Good Utility Practice as they may change from time to time. 

9.4. Riverside shall comply with all Applicable Reliability Criteria for the Riverside 
Interconnection Facilities and Riverside Wilderness Substation.  SCE shall have 
no responsibility for complying with mandatory reliability standards for such 
facilities. 

9.5. SCE shall comply with all Applicable Reliability Criteria for the SCE 
Interconnection Facilities, Wildlife Substation and the Mira Loma-Vista 220 kV 
Line Loop.   

9.6. Riverside shall maintain reactive flow at grid interface points within a specified 
power factor band of 0.97 lag to 0.99 lead, or as otherwise established by the 
ISO.  Riverside shall not be compensated for the service of maintaining the 
power factor at required levels within the bandwidth.       

9.7. The Riverside Wilderness Substation shall be operated so as to prevent or protect 
against the following adverse conditions on SCE’s electric system:  inadvertent 
and unwanted re-energizing of the SCE Interconnection Facilities; 
interconnection while out of synchronization; overcurrent; voltage imbalance; 
ground faults; generated alternating current frequency outside permitted safe 
limits; poor power factor or reactive power outside permitted limits; and 
abnormal waveforms. 

9.8. The SCE Interconnection Facilities shall be operated so as to prevent the 
following adverse conditions on Riverside’s electric system:  inadvertent and 
unwanted re-energizing of the Riverside Interconnection Facilities, 
interconnection while out of synchronization; overcurrent; voltage imbalance; 
ground faults; generated alternating current frequency outside permitted safe 
limits; poor power factor or reactive power outside permitted limits; and 
abnormal waveforms. 

9.9. The Riverside Interconnection Facilities shall normally be operated with all of 
the Riverside Interconnection Facilities protective relaying systems in service 
whenever such Riverside Interconnection Facilities are connected to, or are 
operated in parallel with, Wildlife Substation.  If such Riverside Interconnection 
Facilities contain redundant protective relaying, such redundant protective 
relaying may be disconnected from operation as long as adequate relay 
protection remains in-service and serves an identical purpose.  Any other 
deviation for brief periods of emergency or maintenance shall only be by 
agreement of the Authorized Representatives, each Party’s designated switching 
center or operations center as identified in the operating procedure or as may be 
directed by the ISO. 

9.10. The SCE Interconnection Facilities shall normally be operated with all of the 
SCE Interconnection Facilities protective relaying systems in service whenever 
such SCE Interconnection Facilities are connected to, or are operated in parallel 
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with, the Riverside Wilderness Substation.  If such SCE Interconnection 
Facilities contain redundant protective relaying, such redundant protective 
relaying may be disconnected from operation as long as adequate relay 
protection remains in-service and serves an identical purpose.  Any other 
deviation for brief periods of emergency or maintenance shall only be by 
agreement of the Authorized Representatives, each Party’s designated switching 
center or operations center as identified in the operating procedure or as may be 
directed by the ISO. 

9.11. Each Party shall maintain operating communications with the other Party’s 
designated switching or operations center.  The operating communications shall 
include, but not be limited to, system parallel operation or separation, scheduled 
and unscheduled outages, equipment clearances, protective relay operations, and 
levels of operating voltage and reactive power. 

9.12. Riverside shall not commence initial parallel operation of the Riverside 
Interconnection Facilities with the SCE Interconnection Facilities, and SCE shall 
not commence initial parallel operation of the SCE Interconnection Facilities 
with the Riverside Interconnection Facilities until written approval for the initial 
parallel operation of the Riverside Wilderness Substation with SCE’s Wildlife 
Substation has been given by SCE and Riverside, which approval shall not be 
unreasonably withheld. 

9.13. Following outages of the SCE Interconnection Facilities or the Riverside 
Interconnection Facilities, neither Party shall energize their respective 
Interconnection Facilities for any reason without specific concurrence from the 
other Party’s operations center.  Such permission shall not be unreasonably 
withheld. 

9.14. Riverside shall provide to SCE by September 1, of each year, such information 
concerning Riverside’s electric system as is required for SCE to comply with the 
bulk power system modeling requirements of the WECC.  Riverside shall 
comply with the rules, regulations, procedures and guidelines of the WECC 
working group known as the Modeling and Validation Working Group, and its 
assignees or successors, to assure full compliance with all system modeling 
requirements of the WECC.  If Riverside’s distribution system is not part of the 
system modeling requirements of the WECC, then by September 1, of each year, 
Riverside shall provide SCE with updated system modeling of Riverside’s 
distribution system.  

9.15. After the Riverside Wilderness Substation In-Service Date, Riverside shall not 
cause the Riverside Wilderness Substation or Riverside’s distribution system 
connected to Riverside’s Wilderness Substation to operate in parallel with or to 
interconnect to: 
 (i)  Riverside’s distribution system served under other TO Tariff or 
Wholesale Distribution Access Tariff interconnection facilities agreements or 
service agreements,  
 (ii)  other SCE facilities, or  
 (iii)  any facilities served by other electric utilities without prior review and 
consent from SCE, or unless such parallel operation is established pursuant to the 
operating procedures established pursuant to Section 8.17.  Consent shall not be 
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unreasonably withheld or delayed.  Interconnection and operation of additional 
generating facilities within Riverside’s service territory shall be subject to 
Section 9.16. 

9.16. After the Riverside Wilderness Substation In-Service Date, the parties agree to 
abide by the processes, protocols, and agreements promulgated by FERC in 
Order No. 20031 and Order No. 2006.2  Additionally, Riverside shall provide to 
SCE by September 1 of each year a forecast of planned generation capacity 
additions to Riverside's electric system for each of the following three (3) 
calendar years.  SCE shall provide to Riverside by September 1 of each year a 
forecast of planned generation capacity additions to SCE’s Eastern Division for 
each of the following three (3) calendar years.   

9.17. Each Party shall provide the other with at least fourteen (14) calendar days 
written notice prior to the initial and subsequent testing of their respective 
Interconnection Facilities protective relaying systems.  Such protective relaying 
systems shall be tested at intervals not to exceed four (4) years.  Each Party shall 
have the right to have a representative present at the initial and subsequent 
testing of the other Party’s Interconnection Facilities protective relaying systems 
and to receive copies of the test results. 

9.18. Each Party may require the other Party to demonstrate to such Party’s 
satisfaction the correct calibration and operation of the respective Party’s 
Interconnection Facilities protective relaying systems at any time a Party has 
reason to believe that such protective relaying systems may impair the Party’s 
electric system integrity. 

9.19. The Parties shall cooperate with one another in scheduling maintenance to the 
SCE Interconnection Facilities, the Riverside Interconnection Facilities, and the 
Mira Loma-Vista 220 kV Line Loop, or in taking any component of such 
facilities out of service, provided that in an Emergency Condition either Party 
may take any component(s), excluding relay protection, of such facilities out of 
service without notice to the other Party.  The Parties shall use commercially 
reasonable efforts to avoid performing regularly scheduled maintenance during 
system peak conditions, or during instances when scheduled maintenance to or 
forced outages of other system equipment may adversely impact SCE or 
Riverside’s system reliability.  

9.20. Each Party shall provide advance notice to the other Party, by January 1, May 1, 
                                                
 
 
 

1 Standardization of Generator Interconnection Agreements and Procedures, Order No. 2003, FERC 
Stats. & Regs. 31,146 (2003), order on reh'g, Order No. 2003-A, FERC Stats. & Regs. ¶31,160, order on 
reh'g, Order No. 2003-B, FERC Stats. & Regs. ¶31,171 (2004), order on reh'g, Order No. 2003-C, FERC 
Stats. & Regs. ¶31,190 (2005), aff'd sub nom. Nat'l Ass'n of Regulatory Util. Comm'rs v. FERC, 475 F.3d 
1277 (D.C. Cir 2007) (collectively, Order No. 2003).  

2 Standardization of Small Generator Interconnection Agreements and Procedures, Order No. 2006, 
FERC Stats. & Regs. ¶31,180, order on reh'g, Order No. 2006-A, FERC Stats. & Regs. ¶31,196 (2005), 
order granting clarification, Order No. 2006-B, FERC Stats. & Regs. ¶31,221 (2006) (collectively, Order No. 
2006). 

http://www.lexis.com/research/buttonTFLink?_m=be39db2ca60febcaf07b64c9e1e74218&_xfercite=%3ccite%20cc%3d%22USA%22%3e%3c%21%5bCDATA%5b125%20F.E.R.C.%20P61%2c365%5d%5d%3e%3c%2fcite%3e&_butType=3&_butStat=2&_butNum=1&_butInline=1&_butinfo=%3ccite%20cc%3d%22USA%22%3e%3c%21%5bCDATA%5b475%20F.3d%201277%5d%5d%3e%3c%2fcite%3e&_fmtstr=FULL&docnum=1&_startdoc=1&wchp=dGLzVtb-zSkAb&_md5=0c2523522248d234886764269491968a
http://www.lexis.com/research/buttonTFLink?_m=be39db2ca60febcaf07b64c9e1e74218&_xfercite=%3ccite%20cc%3d%22USA%22%3e%3c%21%5bCDATA%5b125%20F.E.R.C.%20P61%2c365%5d%5d%3e%3c%2fcite%3e&_butType=3&_butStat=2&_butNum=1&_butInline=1&_butinfo=%3ccite%20cc%3d%22USA%22%3e%3c%21%5bCDATA%5b475%20F.3d%201277%5d%5d%3e%3c%2fcite%3e&_fmtstr=FULL&docnum=1&_startdoc=1&wchp=dGLzVtb-zSkAb&_md5=0c2523522248d234886764269491968a
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and September 1 of each year, of the estimated scheduled maintenance for its 
respective Interconnection Facilities, and the Mira Loma-Vista 220 kV Line 
Loop for the succeeding four months. 

9.21. Riverside shall provide to SCE by September 1 of each year an update of 
Riverside’s load forecast for the Interconnection for the following five (5) 
calendar years. 

9.22. This Agreement governs the Interconnection of the Riverside Wilderness 
Substation to SCE’s electrical system pursuant to the TO Tariff and as described 
herein.  Riverside shall be responsible for making all necessary operational 
arrangements with the ISO, including, without limitation, arrangements for 
obtaining transmission service to or from the ISO Controlled Grid, and for 
scheduling delivery of energy and other services to or from the ISO Controlled 
Grid for delivery to or from the Riverside Wilderness Substation. 

9.23. Consistent with Good Utility Practice, WECC and NERC Reliability Standards, 
and the operating procedure, either Party may take actions or inactions with 
regard to its Interconnection Facilities or any portion of its electric system during 
an Emergency Condition in order to (i) preserve public health and safety, (ii) 
preserve the reliability of such Party’s electric system, (iii) limit or prevent 
damage, and (iv) expedite restoration of service.  The Party taking such actions 
or inactions to address an Emergency Condition shall use reasonable efforts to 
minimize the effect of such actions or inactions on the Interconnection Facilities 
and/or electric system of the other Party, and the Parties shall use reasonable 
efforts to assist each other in addressing Emergency Conditions.  When possible, 
the Party taking actions or inactions to address an Emergency Condition shall 
provide advance notice to the other Party if such actions or inactions reasonably 
may be expected to affect such other Party’s electric system. When it is not 
possible to provide advance notice, the Party taking actions or inactions to 
address an Emergency Condition shall notify the other Party as soon as 
practicable. 

 

10. Metering: 

10.1. The ISO meters shall be located on Riverside's side of the Point Of 
Interconnection. 

10.2. Riverside shall be responsible for the installation, maintenance and certification 
of ISO quality metering for the Riverside Wilderness Substation in accordance 
with applicable ISO Tariff provisions and metering requirements. 

10.3. Riverside shall own all ISO metering infrastructure associated with the Riverside 
Wilderness Substation and be responsible for all costs of such infrastructure 
including, without limitation, testing and certification of ISO metering. 

10.4. Riverside shall be responsible for obtaining ISO approval for the installation of 
ISO metering at the Riverside Wilderness Substation prior to operation. 

10.5. Riverside shall be responsible for any loss correction factor applicable to 
Riverside’s metering in accordance with applicable ISO Tariff provisions and 
metering requirements. 

10.6. SCE may, at its discretion, electronically access Riverside’s ISO metering to 
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monitor real and reactive power flows related to the Interconnection.  Riverside 
shall include, through its Metered Subsystem Agreement with the ISO or other 
form of agreement acceptable to the ISO and Riverside, express written 
authorization for SCE to access information available from Riverside’s ISO 
metering for purposes of such monitoring.   

10.7. Notwithstanding Section 10.6, Riverside shall make available to SCE, real time 
dynamic status, output MW, MVAR of any new generating units to SCE’s Grid 
Control Center for which the ISO requires real-time telemetry data.  Riverside 
shall make available  Riverside Interconnection Facilities circuit breaker status, 
output MW, MVAR, alarms and indication to SCE and SCE will make available 
220 kV status of SCE’s Interconnection Facilities to Riverside.  

11. Capital Additions: 

11.1. SCE shall engineer, design, procure, construct, install, own, operate and maintain 
all Capital Additions pursuant to Good Utility Practice. 

11.2. Except as otherwise provided in Section 11.3, whenever Capital Additions are 
required pursuant to Good Utility Practice (which may include compliance with 
system or regulatory requirements), Riverside shall pay all charges associated 
with such Capital Additions in accordance with Section 15.       

11.3. In the event that Capital Additions are required in order to benefit SCE, because 
of damage caused by negligence or willful misconduct of SCE, to interconnect a 
third party to SCE’s electrical system, or to provide transmission service to a 
third party under any SCE Tariff, Riverside shall not bear cost responsibility for 
such Capital Additions.  No adjustment will be made to the SCE Interconnection 
Facilities Cost or Interconnection Facilities Charge, and no Capital Additions 
Cost or One-Time Cost will be charged to Riverside for such Capital Additions. 

12. Removal Of SCE Interconnection Facilities: 

12.1. Following termination of this Agreement, SCE will remove the SCE 
Interconnection Facilities from service to Riverside. 

12.2. On or before the date one year following termination of this Agreement, SCE 
shall notify Riverside whether SCE intends to physically remove the SCE 
Interconnection Facilities or any part thereof.  If SCE intends to physically 
remove the SCE Interconnection Facilities or any part thereof, then SCE shall 
physically remove such facilities within two (2) years from the date of 
notification of intent, and Riverside shall pay the Removal Cost in accordance 
with Sections 14.1 and 15.2.  If SCE does not intend to physically remove the 
SCE Interconnection Facilities or any part thereof, then Riverside shall have no 
obligation to pay such Removal Cost. 

 
13.   Sale of Land:  
 

13.1. SCE will purchase the land associated with Wildlife Substation that is 
currently owned by Riverside and Riverside shall sell to SCE the land 
required for Wildlife Substation that it owns as determined during design to 
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be necessary in connection with initial operation of Wildlife Substation to 
provide for appropriate space and access rights for future getaway 
requirements, installation, operation, maintenance, replacement and removal 
of SCE required facilities, including, but not limited to, facilities required for 
station light and power and other required SCE facilities, in connection with 
the initial design of Wildlife Substation as shown in Exhibit D, at a price 
equal to the fair market value of the land as determined by a licensed 
appraiser.  The appraiser will be mutually agreed upon by SCE and Riverside. 

13.2. Such property sale shall occur prior to SCE’s commencement of construction 
of Wildlife Substation.  If such property sale does not occur prior to SCE’s 
readiness to commence construction of Wildlife Substation, SCE shall have 
the right to terminate this Agreement subject to FERC acceptance and 
approval.  However, if Riverside requests, and SCE, in its sole discretion, 
agrees, SCE shall have the option to commence construction of Wildlife 
Substation prior to property sale. Notwithstanding anything else in this 
Agreement, SCE shall have no obligation to energize Wildlife Substation until 
such property sale has occurred. 

14.  Charges: 

14.1. Riverside shall pay to SCE the following charges in accordance with this 
Agreement: (a) the cost of the ISO Controlled Facilities pursuant to Section 14.4, 
(b) SCE Interconnection Facilities Payment; (c) SCE Interconnection Facilities 
Charge; (d) Capital Additions Payment; (e) any reimbursable FERC fees 
pursuant to Section 19.2; (f) Removal Cost; (g) termination charges pursuant to 
Section 5.5. 

14.2. All costs incurred hereunder shall be accounted for in accordance with 
Accounting Practice, including but not limited to, the cost of the ISO Controlled 
Facilities, SCE Interconnection Facilities Cost, Capital Additions Cost, One-
Time Cost and Removal Cost. 

14.3. Nothing in this Agreement shall impose on SCE any responsibility to pay any 
costs associated with the design, permitting and construction of the Riverside 
Wilderness Substation. 

14.4. Subject to reimbursement pursuant to Section 14.5, Riverside shall be 
responsible for the payment of all costs incurred by SCE for engineering and 
design activities, right-of-way studies, environmental support, permitting, and 
other support activities reasonably determined to be necessary for the 
construction of Wildlife Substation and the Mira Loma-Vista 220 kV Line Loop, 
prior to the ISO’s Board approval of the ISO Controlled Facilities and the 
CPUC’s approval of SCE’s CPCN application to be filed in relation to this 
project.   
14.4.1. Riverside shall pay to SCE the estimated costs of performing such work 

in accordance with the payment schedule provided in Exhibit C.  
Riverside’s payments to SCE under the terms of the Letter Agreement 
shall be credited to the cost incurred by SCE under the terms of this 
Agreement.  

14.4.2.  Upon ISO Board Approval of the ISO Controlled Facilities and the 
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CPUC’s approval of SCE’s CPCN application, Riverside’s obligation to 
make payments for the ISO Controlled Facilities pursuant to Exhibit C 
shall cease. 

14.5. Following both ISO Board approval of the ISO Controlled Facilities and CPUC 
approval of SCE’s CPCN application, SCE shall reimburse Riverside for all 
payments made to SCE by Riverside for the ISO Controlled Facilities pursuant 
to Section 14.4, without interest, subject to Section 14.7 hereof.   

14.6. Following both ISO Board approval of the ISO Controlled Facilities and CPUC 
approval of SCE’s CPCN application, SCE shall reimburse Riverside for the 
actual costs Riverside reasonably incurred in complying with CEQA 
requirements and for engineering and design activities, right-of-way studies, 
environmental support, permitting, and other support activities reasonably 
determined to be necessary for the construction of Wildlife Substation and the 
Mira Loma-Vista 220 kV Line Loop, without interest, subject to Section 14.7 
hereof.   

14.7. Riverside shall reimburse SCE for all costs incurred by SCE, including any costs 
reimbursed to Riverside pursuant to Sections 14.5 and 14.6, for the design, 
engineering, permitting and regulatory, construction and installation of Wildlife 
Substation and the Mira Loma-Vista 220 kV Line Loop in the event that (i) this 
Agreement is terminated prior to the date the Riverside Wilderness Substation is 
physically interconnected to Wildlife Substation and energized;  (ii) Riverside 
terminates its plan to complete construction and installation of the Riverside 
Wilderness Substation; (iii) Riverside does not complete construction and 
installation of the Riverside Wilderness Substation within one (1) year following 
the Wildlife Substation In-Service Date, unless such delay is due to an 
Uncontrollable Force event or the delay is agreed to by SCE in writing; or (iv) 
Riverside alters its interconnection request or changes the project and facilities 
description as originally specified in Riverside’s 220 kV interconnection request 
dated December 20, 2004, such that Wildlife Substation and the Mira Loma-
Vista 220 kV Line Loop are no longer required.  If such events in this Section 
14.7(ii), (iii), or (iv) above occur, SCE shall have the right to terminate this 
Agreement subject to FERC acceptance and approval. 

14.8. Riverside agrees to indemnify SCE for any ITCC related to Riverside’s 
payments or transfer of property to SCE under this Agreement for SCE 
Interconnection Facilities Cost and the Capital Additions Cost. 
14.8.1. For SCE Interconnection Facilities Cost and the Capital Additions Cost, 

Riverside’s liability for ITCC under this Agreement shall be calculated 
on a fully grossed-up basis.  Except as may otherwise be agreed to by 
the Parties, Riverside shall pay SCE an amount equal to (1) the current 
taxes imposed on SCE (“Current Taxes”) on the excess of (a) the gross 
income realized by SCE as a result of payments or property transfers 
made by Riverside to SCE under this Agreement (the “Gross Income 
Amount”) over (b) the present value of future tax deductions for 
depreciation that will be available as a result of such payments or 
property transfers (the “Present Value Depreciation Amount”), plus (2) 
an additional amount sufficient to permit SCE to receive and retain, after 
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the payment of all Current Taxes, an amount equal to the net amount. 
14.8.2. For this purpose, (i) Current Taxes shall be computed based on SCE’s 

composite federal and state tax rates at the time the payments or 
property transfers are received and SCE will be treated as being subject 
to tax at the highest marginal rates in effect at that time (the “Current 
Tax Rate”), and (ii) the Present Value Depreciation Amount shall be 
computed by discounting SCE ’s anticipated tax depreciation deductions 
as a result of such payments or property transfers by SCE ’s current 
weighted average cost of capital.  Thus, the formula for calculating 
Riverside’s liability to SCE pursuant to this Agreement can be expressed 
as follows: (Current Tax Rate x (Gross Income Amount – Present Value 
of Tax Depreciation))/(1-Current Tax Rate). 

14.8.3. At Riverside’s request and expense, SCE shall file with the Internal 
Revenue Service (“IRS”) a request for a Private Letter Ruling (“PLR”) 
as to whether any property transferred or sums paid, or to be paid, by 
Riverside to SCE under this Agreement are subject to federal income 
taxation.  Riverside will prepare the initial draft of the request for a PLR 
and will certify under penalties of perjury that all facts represented in 
such request are true and accurate to the best of Riverside’s knowledge.  
Riverside and SCE shall cooperate in good faith with respect to the 
submission of such request.  SCE shall keep Riverside fully informed of 
the status of such request for a PLR and shall execute either a privacy 
act waiver or a limited power of attorney, in a form acceptable to the 
IRS, that authorizes Riverside to participate in all discussions with the 
IRS regarding such request for a PLR.  SCE shall allow Riverside to 
attend all meetings with IRS officials about the request and shall permit 
Riverside to prepare the initial drafts of any follow-up letters in 
connection with the request. 

14.8.4. Notwithstanding any other provision of this Agreement, Riverside shall 
be relieved of the obligation to pay any ITCC, or maintain Credit 
Support pursuant to Section 14.9, to the extent that a favorable PLR is 
obtained.  In the event that (a) a PLR is issued to SCE which holds that 
any amount paid or the value of any property transferred by Riverside to 
SCE under the terms of this Agreement is not subject to federal income 
taxation, (b) any legislative change or administrative announcement, 
notice, ruling or other determination makes it reasonably clear to SCE in 
good faith that any amount paid or the value of any property transferred 
by Riverside to SCE under the terms of this Agreement is not taxable to 
SCE, (c) any abatement, appeal, protest, or other contest results in a 
determination that any payments or transfers made by Riverside to  SCE 
are not subject to federal income tax, or (d) if SCE receives a refund 
from any taxing authority for any overpayment of tax attributable to any 
payment or property transfer made by Riverside to SCE pursuant to this 
Agreement, SCE shall promptly refund to Riverside the following: 
14.8.4.1. any payment made by Riverside under this Section 14 for taxes 

that is attributable to the amount determined to be non-taxable, 



Page 22 
 

together with interest thereon, 
14.8.4.2. interest on any amounts paid by Riverside to SCE for such 

taxes which SCE did not submit to the taxing authority, 
calculated in accordance with the methodology set forth in 
FERC’s regulations at 18 CFR §35.19a(a)(2)(iii) from the date 
payment was made by Riverside to the date SCE refunds such 
payment to Riverside, and, 

14.8.4.3. with respect to any such taxes paid by SCE, any refund or 
credit SCE receives or to which it may be entitled from any 
Governmental Authority, interest (or that portion thereof 
attributable to the payment described in Section 14.8.4.1, 
above) owed to SCE for such overpayment of taxes (including 
any reduction in interest otherwise payable by SCE to any 
Governmental Authority resulting from an offset or credit); 
provided, however, that SCE will remit such amount promptly 
to Riverside only after and to the extent that SCE has received 
a tax refund, credit or offset from any Governmental Authority 
for any applicable overpayment of income tax related to SCE’s 
Interconnection Facilities. 

The intent of this provision is to leave the Parties, to the extent practicable, in 
the event that no taxes are due with respect to any payment for 
Interconnection Facilities hereunder, in the same position they would have 
been in had no such tax payments been made. 

14.9. Except as provided in Section 14.8.4, thirty (30) calendar days prior to the 
Wildlife Substation In-Service Date, or the in-service date of any Capital 
Additions, Riverside shall (i) pay to SCE the  ITCC, or (ii), to the extent 
Riverside requests to pursue a PLR consistent with Section 14.8.3,  provide to 
SCE, as security for the estimated ITCC for the SCE Interconnection Facilities or 
Capital Additions, in a form that is acceptable to SCE in its sole discretion, (a) an 
unconditional and irrevocable letter of credit in US dollars from a depository 
institution organized under the laws of the United States of America or any State 
(or any domestic branch of a foreign bank), which (i) has either (A) a long-term 
unsecured debt rating of A or higher by S&P or A2 or higher by Moody’s or (B) 
a certificate of deposit rating of A-1+ by S&P and P-1 by Moody’s, and (ii) 
whose deposits are insured by FDIC, together with evidence of such ratings; 
(b) an unconditional and irrevocable surety bond in US dollars issued by an 
insurance company that has and maintains an Insurance Financial Strength rating 
of A2 or higher from Moody’s or A or higher from S&P, and is rated no less 
than A- (with a minimum size rating of VIII) by Best’s Insurance Guide and Key 
Ratings, together with evidence of such ratings; (c) an amount of money equal to 
the ITCC obligations deposited into an escrow account as agreed upon between 
the Parties or (d) other security that is acceptable to SCE in its sole discretion. 
14.9.1. Any Credit Support provided hereunder for any ITCC associated with 

the initial SCE Interconnection Facilities shall be payable in at least the 
amount specified in Section 14.9.2, and shall be issued in favor of or 
for the benefit of SCE and its successors and assignees, and shall state 
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that it may be drawn upon in whole or in part by SCE or its successors 
or assignees at any time (i) if a substitute Credit Support meeting the 
requirements of Section 14.9 is not provided within ten (10) calendar 
days after any reduction in the applicable rating of the credit provider 
meeting the requirements of Section 14.9 below the level specified 
herein; or (ii) if a substitute Credit Support has not been provided at 
least thirty (30) calendar days before any expiration of the Credit 
Support. 

14.9.2. The amount available to be drawn under any Credit Support for ITCC 
on the initial SCE Interconnection Facilities shall be equal to 
$2,036,300.  Any Credit Support provided for Capital Additions shall 
be based on a good faith estimate of the ITCC, if any, for such Capital 
Additions for which Riverside will be responsible. 

14.9.3. In addition to the provisions described above, any Credit Support 
provided hereunder shall contain such terms, conditions, waivers, 
representations, covenants, and other provisions as may be customary 
for similar instruments delivered in the State of California, as approved 
by SCE in its reasonable discretion.     

15. Billing And Payment:  

15.1. Billing Procedure. 
 

15.1.1. Except as otherwise specifically provided herein, commencing on or 
following the Effective Date, SCE will render bills to Riverside for 
charges and payments under this Agreement and Riverside shall pay 
such bills within twenty (20) calendar days of receipt of such bills.  All 
payments shall be made in immediately available funds payable to 
SCE, or by wire transfer to a bank named by SCE. 

15.1.2. Riverside shall make payments to SCE for the work as described in 
Section 14.4 and the SCE Interconnection Facilities Payment according 
to the payment schedule shown in Exhibit C.  The amount of such 
charges is based on SCE’s cost estimates and shall be subject to later 
adjustment pursuant to Sections 15.1.8.1 and 15.1.8.2. 

15.1.3. Commencing on or following the Wildlife Substation In-Service Date, 
each month SCE will render bills to Riverside for the SCE 
Interconnection Facilities Charge. The SCE Interconnection Facilities 
Charge payments shall initially be based on SCE’s estimate of the SCE 
Interconnection Facilities Cost, and such payments shall be subject to 
later adjustment pursuant to Sections 15.1.8.3 and 15.1.8.4.  The SCE 
Interconnection Facilities Charge for the first and last month of service 
hereunder shall be pro-rated based on the number of days in which 
service was provided during said months. 

15.1.4. SCE will bill Riverside for the Capital Additions Payment prior to 
commencing any work on any Capital Additions; provided that, at 
SCE’s sole discretion, SCE may bill Riverside for the Capital Additions 
Payment after commencing such work if SCE determines that Capital 
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Additions are required in accordance with safety or regulatory 
requirements or to preserve system integrity or reliability.  Such billing 
shall initially be based on SCE's cost estimates and shall be subject to 
later adjustment pursuant to Sections 15.1.8.1 and 15.1.8.2.  Riverside 
may be required to provide additional security for such Capital 
Additions pursuant to Section 14.9. 

15.1.5. Except as otherwise provided in Section 11.3, if any components 
comprising a part of the SCE Interconnection Facilities are removed to 
accommodate such Capital Additions and such removal results in a 
change in the SCE Interconnection Facilities Cost, the SCE 
Interconnection Facilities Charge shall be adjusted as of the in-service 
date of such Capital Additions to reflect the change in the SCE 
Interconnection Facilities Cost. 

15.1.6. Except as otherwise provided in Section 11.3, if such Capital Additions 
result in any change in the SCE Interconnection Facilities Cost, then the 
SCE Interconnection Facilities Charge shall be adjusted as of the in-
service date of such Capital Additions to reflect the change in the SCE 
Interconnection Facilities Cost. 

15.1.7. Commencing on the Effective Date, SCE will render bills to Riverside 
for any reimbursable FERC fees in accordance with Section 19.2.  Such 
billing shall be for any reimbursable FERC fees or costs incurred since 
the preceding billing. 

15.1.8. Within twelve (12) months following the Wildlife Substation In-
Service Date, or the in-service date of any Capital Additions, as the 
case may be, SCE shall determine the actual recorded SCE 
Interconnection Facilities Cost, or the Capital Additions Cost, including 
the associated ITCC (if applicable) and One-Time Cost, and provide 
Riverside with a final invoice. 
15.1.8.1. If the amounts paid for the estimated SCE Interconnection 

Facilities Payment, or the Capital Additions Payment are 
less than the amounts due for the SCE Interconnection 
Facilities Payment, or the Capital Additions Payment as 
determined from the actual recorded SCE Interconnection 
Facilities Cost, or the Capital Additions Cost, including the 
associated One-Time Cost, SCE will bill Riverside for the 
difference between the amounts previously paid by 
Riverside and the actual recorded costs, without interest, 
within twenty (20) calendar days of the date of such 
invoice. 

15.1.8.2. If the amounts paid for the estimated SCE Interconnection 
Facilities Payment, or the Capital Additions Payment are 
greater than the amounts due for the SCE Interconnection 
Facilities Payment, or the Capital Additions Payment as 
determined from the actual recorded SCE Interconnection 
Facilities Cost, or the Capital Additions Cost, including the 
associated One-Time Cost, SCE will refund Riverside the 
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difference between the amounts previously paid by 
Riverside and the actual recorded costs, without interest, 
within twenty (20) calendar days of the date of such 
invoice. 

15.1.8.3. If the amounts paid for the SCE Interconnection Facilities 
Charge are less than the amounts due for the SCE 
Interconnection Facilities Charge as determined from the 
actual recorded SCE Interconnection Facilities Cost, SCE 
will bill Riverside for the difference between the amounts 
previously paid by Riverside and the amounts which would 
have been paid based on actual recorded costs, without 
interest, on the next regular billing. 

15.1.8.4. If the amounts paid for the SCE Interconnection Facilities 
Charge are greater than the amounts due for the SCE 
Interconnection Facilities Charge as determined from the 
actual recorded SCE Interconnection Facilities Cost, SCE 
will credit Riverside the difference between the amounts 
previously paid by Riverside and the amounts which would 
have been paid based on actual recorded costs, without 
interest, on the next regular billing. 

15.1.9. Within sixty (60) days following the later of (1) ISO Board approval of 
the ISO Controlled Facilities or (2) CPUC approval of SCE’s CPCN 
application, pursuant to Section 14.5, Riverside shall invoice SCE for 
the amount that Riverside paid to SCE pursuant to Section 14.4 for the 
ISO Controlled Facilities, and SCE shall pay such amount invoiced, 
without interest, within twenty (20) calendar days following receipt of 
such invoice 

15.1.10. Within sixty (60) calendar days following the later of (1) ISO Board 
approval of the ISO Controlled Facilities or (2) CPUC approval of 
SCE’s CPCN application, pursuant to Section 14.6, Riverside shall 
submit to SCE an invoice itemizing Riverside’s actual costs incurred in 
complying with CEQA requirements and for engineering and design 
activities, right-of-way studies, environmental support, permitting, and 
other support activities reasonably determined to be necessary for the 
construction of Wildlife Substation and the Mira Loma-Vista 220 kV 
Line Loop, and SCE shall pay such amount invoiced, without interest, 
within twenty (20) calendar days following receipt of such invoice. 

15.1.11. Upon termination of this Agreement in accordance with Section 14.7, 
Riverside shall pay to SCE an amount equal to the amount previously 
reimbursed to Riverside by SCE pursuant to Sections 14.5 and 14.6, 
without interest within twenty (20) calendar days of receipt of an 
itemized invoice from SCE for such previously reimbursed amounts. 

15.1.12. If this Agreement terminates prior to the Wildlife Substation In-Service 
Date, then within twelve (12) months following such termination, SCE 
will submit to Riverside an invoice itemizing SCE’s actual costs 
incurred (or, as of the termination date, committed to be incurred, and 
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subsequently paid) pursuant to this Agreement.  Such invoice shall 
reflect all payments received by SCE from Riverside, which shall be 
credited against the amount of SCE’s costs and expenses incurred or 
irrevocably committed to be incurred in accordance with this 
Agreement. 
15.1.12.1. If the amounts paid by Riverside to SCE prior to the 

termination of this Agreement are less than the amounts 
due under this Agreement, as determined from the actual 
recorded cost, SCE will bill Riverside for the difference 
between the amounts previously paid by Riverside and the 
actual costs, without interest, within twenty (20) calendar 
days of the date of such invoice. 

15.1.12.2. If the amounts paid by Riverside to SCE prior to the 
termination of the Agreement are greater than the amounts 
due under this Agreement, as determined from the actual 
recorded cost, SCE will refund Riverside the difference 
between the amounts previously paid by Riverside and the 
actual costs, without interest, within twenty (20) calendar 
days of the date of such invoice. 

 
15.2. Removal Costs. 

 
15.2.1. If, in accordance with Section 12.2, SCE decides to physically remove 

the SCE Interconnection Facilities, SCE shall render a bill to Riverside 
for the Removal Cost.  Riverside shall pay the Removal Cost in 
accordance with Section 14.1.  Such billing shall be initially based on 
SCE’s estimate of the Removal Cost.  Within 12 months following the 
removal of the SCE Interconnection Facilities SCE shall determine the 
recorded Removal Cost and provide Riverside with a final invoice. 

15.2.2. If the amount paid for the Removal Cost is less than the amount due for 
the Removal Cost as determined from the actual recorded Removal 
Cost, SCE will bill Riverside for the difference between the amount 
previously paid by Riverside and the amount which would have been 
paid based on actual recorded costs, without interest, within twenty (20) 
calendar days after receipt thereof. 

15.2.3. If the amount paid for the Removal Cost is greater than the amount due 
for the Removal Cost as determined from the actual recorded Removal 
Cost, SCE will refund Riverside the difference between the amount 
previously paid by Riverside and the amount which would have been 
paid based on actual recorded costs, without interest.  SCE shall make 
such payment within twenty (20) calendar days after such 
determination is made. 

 
15.3. Interest On Delinquent Balances. 

 
Interest on any delinquent amounts shall be calculated in accordance with the 
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methodology specified for interest on refunds in FERC's regulations at 18 C.F.R. 
Section 35.19a(a)(2)(iii).  Interest on delinquent amounts shall be calculated 
from the due date of the bill to the date of payment.  When payments are made 
by mail, bills shall be considered as having been paid on the date of receipt by 
the owed Party. 
 

15.4. Default. 
 

In the event that Riverside fails for any reason to make payment to SCE on or 
before the due date as provided above, and such failure of payment is not 
corrected within thirty (30) calendar days after SCE notifies Riverside to cure 
such failure, a default by Riverside shall be deemed to exist.  Upon the 
occurrence of a default, SCE shall have the right to terminate this Agreement 
subject to FERC acceptance or approval. 
 

15.5. Billing Dispute. 
 

In the event a Party desires to dispute all or any part of any bill submitted by the 
other Party, such disputing Party shall nevertheless pay the full amount of the 
bill when due and give written notification to the other Party’s Authorized 
Representative within twenty-four (24) months from the date of the billing 
stating the grounds for the dispute and the amount in dispute.  The disputing 
Party shall not be entitled to an adjustment on any bill not brought to the 
attention of the other Party within the time and in the manner herein specified.  
For any payments to a Party resulting from dispute resolutions, interest 
calculated in accordance with the methodology specified for interest on refunds 
in FERC's regulations at 18 C.F.R. Section 35.19a(a)(2)(iii) shall be added to the 
amount of any overpayment, and the entire amount refunded to the disputing 
Party. 

 
15.6. Addresses For Billing And Payment. 

 
15.6.1. All payments to be made by Riverside to SCE shall be sent to: 

 
Southern California Edison Company 
Accounts Receivable 
Box 600 
Rosemead, California 91770-0600 
 
SCE may, at any time, by written notice to Riverside pursuant to 
Section 26, change the address to which payments will be sent. 

 
15.6.2. All payments by SCE to Riverside shall be sent to: 

 
City of Riverside 
Central Cashiering 
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3900 Main Street 
Riverside, CA  92522 

 
15.6.3. All billings to be presented by SCE to Riverside shall be sent to: 

 
City of Riverside 
Public Utilities General Manager 
3901 Orange Street 
Riverside, CA  92501 
 
Riverside may, at any time, by written notice to SCE pursuant to 
Section 26, change the addresses to which payments or billings will be 
sent. 

16. Disputes: 

Except where otherwise provided by this Agreement, and except as otherwise limited 
by law, the ISO ADR Procedures set forth in Section 13 of the ISO Tariff shall apply to 
all disputes between Riverside and SCE which arise under this Agreement; provided, 
however, that the ISO ADR Procedures set forth in Section 13 of the ISO Tariff shall 
not be used to determine whether (i) rates and charges set forth in this Agreement are 
just and reasonable under the Federal Power Act, or (ii) termination of this Agreement 
by SCE is permissible. 

17. Audits: 

17.1. SCE will maintain records and accounts of all costs it incurred and seeks 
reimbursement for pursuant to Section 14, for a period of twenty-four months 
following the issuance of the final invoices in accordance with Section 15, in 
sufficient detail to allow verification of all costs incurred, including, but not 
limited to, labor and associated labor burden, material and supplies, outside 
services, and administrative and general expenses. 

17.2. Riverside will maintain records and accounts of all costs it incurred and seeks 
reimbursement for pursuant to Section 14 for a period of twenty-four months 
following the issuance of the final invoices in accordance with Section 15, in 
sufficient detail to allow verification of all costs incurred, including, but not 
limited to, labor and associated labor burden, material and supplies, outside 
services, and administrative and general expenses. 

17.3. Riverside and SCE shall each have the right, during normal business hours, and 
upon prior reasonable notice to the other Party, to audit at its own expense the 
other Party's accounts and records pertaining to such Party's performance or such 
Party’s satisfaction of obligations owed to the other Party under this Agreement.  
Any audit authorized by this Section shall be performed at the offices where such 
accounts and records are maintained and shall be limited to those portions of 
such accounts and records that relate to such Party’s performance and 
satisfaction of obligations under this Agreement.   
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18. Authorized Representatives: 

18.1. In order to provide for the exchange of information and the preparation and 
approval of any necessary operating procedures or revisions to operating 
procedures regarding the activities required under this Agreement, and to 
otherwise engage in such activities as may be required for the implementation of 
this Agreement as provided in Section 18.4, each Party shall have an Authorized 
Representative as provided below. 

18.2. Following execution of this Agreement and prior to the Wildlife Substation In-
Service Date, the Authorized Representatives shall be as follows: 

 
Southern California Edison Company: 
Mr. Douglas J. McEnteeKenneth S. Spear MPM 
Senior Project Manager 
2141 Walnut Grove Avenue 
Rosemead, California  91770 
2 Innovation Way, PIV2 #385K 
Pomona, CA  91768 
(909) 275-3873 
(626) 302-8134 
(626) 302-8262 (Fax407-1252 (cell)  
 
City of Riverside 
City Manager 
3900 Main Street 
Riverside, CA  92522 
(951) 826-5553 
(951) 826-5470 (Fax) 
 

18.3. Upon and subsequent to the Wildlife Substation In-Service Date, the Authorized 
Representatives shall be as follows: 

 
Southern California Edison Company: 
Manager, Grid Contracts Administration and Billing  
Southern California Edison Company 
P. O. Box 800 
Rosemead, California  91770 
(626) 302-9640 
(626) 302-1152 (Fax) 
 
City of Riverside 
City Manager 
3900 Main Street 
Riverside, CA  92522 
(951) 826-5553 
(951) 826-5470 (Fax) 
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18.4. The Authorized Representatives are authorized to act on behalf of the Party they 
represent in the implementation of this Agreement. Any action taken or 
determination made by the Authorized Representatives in the implementation of 
this Agreement will be in writing.  The Authorized Representatives may delegate 
any of their responsibilities herein, provided, that the Authorized Representative 
provides written notice to the other Party of such delegation of responsibility, 
and provided that the Authorized Representative may not delegate the execution 
of any communication required to be in writing pursuant to this Section. 

18.5. The Authorized Representatives shall have no authority or power to modify, add, 
waive or eliminate any terms or conditions of this Agreement. 

18.6. Either Party may at any time change the designation of its Authorized 
Representative by written notice to the other Party pursuant to Section 26. 

19. Regulatory Authority: 

19.1. Nothing contained herein shall be construed as affecting in any way: (i) the right 
of SCE to unilaterally make application to the FERC for a change in rates, 
charges, classification, or service, or any rule, regulation, or contract relating 
thereto, under Section 205 of the Federal Power Act and pursuant to the Rules 
and Regulations promulgated by FERC thereunder; (ii) the right of Riverside to 
oppose such changes under Section 205 of the Federal Power Act; (iii) the right 
of Riverside to file a complaint requesting a change in rates, charges, 
classification, or service, or any rule, regulation , or contract relating thereto, or 
rate methodology or design relating to services provided hereunder, under 
Section 206 of the Federal Power Act and pursuant to the rules and regulations 
promulgated by the FERC thereunder; or (iv) the right of SCE to oppose such 
complaint by Riverside under Section 206 of the Federal Power Act.  Any 
change shall become effective pursuant to Section 205 of the Federal Power Act. 

19.2. Riverside shall reimburse SCE for all fees and charges imposed on SCE by the 
FERC attributable to the service provided under this Agreement, or any 
amendments thereto.  As of the Effective Date, FERC has not imposed any fees 
and charges on SCE attributable to the service provided under this Agreement. 

19.3. The Parties each recognize that regulatory, or legislative cost recovery 
mechanisms may result in a Party recovering all or part of their costs in 
connection herewith from others, and nothing contained herein shall require a 
Party to forego the application of any such cost recovery mechanism(s), or alter 
any Party’s responsibility for costs approved for recovery under any such 
mechanism(s). 

20. No Dedication Of Facilities: 

Any undertaking by one Party to the other Party under this Agreement shall not 
constitute the dedication of the electrical system or any portion thereof of the 
undertaking Party to the public or to the other Party, and it is understood and agreed 
that any such undertaking by a Party will cease upon the termination of its obligations 
hereunder. 
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21. No Third Party Rights: 

Unless otherwise specifically provided in this Agreement, the Parties do not intend to 
create rights in or grant remedies to any third party as a beneficiary of this Agreement 
or of any duty, covenant, obligation, or undertaking established hereunder. 

22. Assignments: 

22.1. Any assignment by a Party of its interest in this Agreement which is made 
without the written consent of the other Party shall not relieve such assigning 
Party from the primary liability for any of its duties and obligations under this 
Agreement, and in the event of any such assignment, the assigning Party shall 
continue to remain primarily liable for payment of any and all money due to the 
other Party as provided under this Agreement, and for the performance and 
observance of all other covenants, duties, and obligations to be performed and 
observed under this Agreement by the assigning Party to the same extent as 
though no assignment had been made.   

22.2. Except as otherwise provided by written agreement of the non-assigning Party, 
whenever an assignment of a Party’s interest in this Agreement is made with the 
written consent of the other Party, the assigning Party’s assignee shall expressly 
assume in writing the duties and obligations hereunder of the assigning Party 
and, within thirty (30) calendar days after any such assignment and assumption 
of duties and obligations, the assigning Party shall furnish or cause to be 
furnished to the other Party a true and correct copy of such assignment and 
assumption of duties and obligations. 

23. Relationship Of Parties: 

The covenants, obligations, and liabilities of the Parties are intended to be several and 
not joint or collective, and nothing contained in this Agreement shall ever be construed 
to create an association, joint venture, trust, or partnership, or to impose a trust or 
partnership covenant, obligation, or liability on or with regard to either Party.  Each 
Party will be individually responsible for its own covenants, obligations, and liabilities 
as provided in this Agreement. Neither Party shall be under the control of or will be 
deemed to control the other Party. Neither Party will be the agent of or have a right or 
power to bind the other Party without such other Party's express written consent. 

24. Waivers: 

Any waiver at any time by either Party of its rights with respect to a default under this 
Agreement, or with respect to any other matter arising in connection with this 
Agreement, will not be deemed a waiver with respect to any other or subsequent default 
or other matter arising in connection therewith. Any delay, short of any statutory period 
of limitation, in asserting or enforcing any right, will not be deemed a waiver of such 
right. 
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25. Governing Law: 

Except as otherwise provided by federal law, this Agreement shall be governed by and 
construed in accordance with, the laws of the state of California. 

26. Notices: 

Any notice, demand, or request provided in this Agreement, or served, given, or made 
in connection with it, will be in writing and deemed properly served, given, or made if 
delivered in person, transmitted by facsimile (followed by written confirmation) or sent 
by United States mail, postage prepaid, to the persons specified herein unless otherwise 
provided in this Agreement: 
 
Southern California Edison Company 
Manager, Grid Contracts Administration and Billing 
P.O. Box 800 
Rosemead, California 91770 
Tel: (626) 302-9640 
Fax: (626) 302-1152 
 
City of Riverside 
Public Utilities General Manager 
3900 Main Street 
Riverside, CA  92522 
Tel:  (951) 826-5784 
Fax: (951) 826-2450 
  
Either Party may at any time, by notice to the other Party, change the designation or 
address of the person so specified as the one to receive notices pursuant to this 
Agreement. 
 

27. Severability: 

In the event that any term, provision, covenant, or condition of this Agreement or the 
application of any such term, covenant, or condition will be held invalid as to any 
person, entity, or circumstance by any court, arbitration, or regulatory authority having 
jurisdiction, the invalidity of such term, covenant or condition shall not affect the 
validity of any other term, provision, condition or covenant and such term, provision, 
covenant or condition shall remain in force and effect as applied to this Agreement to 
the maximum extent permitted by law.  The Parties hereto further agree to negotiate in 
good faith to establish new and valid terms, conditions and covenants to replace any 
found invalid so as to place each Party as nearly as possible in the position 
contemplated by this Agreement. 
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28. Confidentiality:   
 

Confidential Information shall include, without limitation, all information that is 
identified as confidential by the disclosing Party relating to a Party’s technology, 
research and development, business affairs, and pricing, and any information supplied 
by either Party to the other Party prior to the Effective Date of this Agreement. 

 
Information is Confidential Information only if it is clearly designated or marked in 
writing as confidential on the face of the document, or, if the information is conveyed 
orally or by inspection, if the Party providing the information orally informs the Party 
receiving the information that the information is confidential. 
If requested by either Party, the other Party shall provide in writing, the basis for 
asserting that the information referred to in this Section 28 warrants confidential 
treatment, and the requesting Party may disclose such writing to the appropriate 
Governmental Authority.  Each Party shall be responsible for the costs associated with 
affording confidential treatment to its information. 
 
28.1. Term.  During the term of this Agreement, and for a period of three (3) years 

after the expiration or termination of this Agreement, except as otherwise 
provided in this Section 28, each Party shall hold in confidence and shall not 
disclose to any person Confidential Information. 

28.2. Scope.  Confidential Information shall not include information that the 
receiving Party can demonstrate: (1) is generally available to the public other 
than as a result of a disclosure by the receiving Party; (2) was in the lawful 
possession of the receiving Party on a non-confidential basis before receiving 
it from the disclosing Party; (3) was supplied to the receiving Party without 
restriction by a third party, who, to the knowledge of the receiving Party after 
due inquiry, was under no obligation to the disclosing Party to keep such 
information confidential; (4) was independently developed by the receiving 
Party without reference to Confidential Information of the disclosing Party; 
(5) is, or becomes, publicly known, through no wrongful act or omission of 
the receiving Party or breach of this Agreement; or (6) is required, in 
accordance with Section 28.7 of this Agreement, Order of Disclosure, to be 
disclosed by any Governmental Authority or is otherwise required to be 
disclosed by law or subpoena, or is necessary in any legal proceeding 
establishing rights and obligations under this Agreement.  Information 
designated as Confidential Information will no longer be deemed confidential 
if the Party that designated the information as confidential notifies the other 
Party that it no longer is confidential. 

28.3. Release of Confidential Information.  No Party shall release or disclose 
Confidential Information to any other person, except to its employees, 
consultants, affiliates (limited by the Standards of Conduct requirements set 
forth in Part 358 of FERC’s Regulations, 18 C.F.R. 358), subcontractors, or to 
parties who may be or are considering providing financing to or equity 
participation with the disclosing Party, or to potential purchasers or assignees 
of the disclosing Party, on a need-to-know basis in connection with this 
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Agreement, unless such person has first been advised of the confidentiality 
provisions of this Section 28 and has agreed to comply with such provisions.  
Notwithstanding the foregoing, a Party providing Confidential Information to 
any person shall remain primarily responsible for any release of Confidential 
Information in contravention of this Section 28. 

28.4. Rights.  Each Party retains all rights, title, and interest in the Confidential 
Information that each Party discloses to the other ParyParty.  The disclosure 
by each Party to the other Party of Confidential Information shall not be 
deemed a waiver by a Party or any other person or entity of the right to protect 
the Confidential Information from public disclosure. 

28.5. No Warranties.  The mere fact that a Party has provided Confidential 
Information does not constitute a warranty or representation as to its accuracy 
or completeness.  In addition, by supplying Confidential Information, no Party 
obligates itself to provide any particular information or Confidential 
Information to the other Party nor to enter into any further agreements or 
proceed with any other relationship or joint venture. 

28.6. Standard of Care.  Each Party shall use at least the same standard of care to 
protect Confidential Information it receives as it uses to protect its own 
Confidential Information from unauthorized disclosure, publication or 
dissemination.  Each Party may use Confidential Information solely to fulfill 
its obligations to the other Party under this Agreement or its regulatory 
requirements. 

28.7. Order of Disclosure.  If a court or a Governmental Authority or entity with the 
right, power, and apparent authority to do so requests or requires any Party, by 
subpoena, oral deposition, interrogatories, requests for production of 
documents, administrative order, or otherwise, to disclose Confidential 
Information, that Party shall provide the other Party with prompt notice of 
such request(s) or requirement(s) so that the other Party may seek an 
appropriate protective order or waive compliance with the terms of this 
Agreement.  Notwithstanding the absence of a protective order or waiver, the 
Party may disclose such Confidential Information which, in the opinion of its 
counsel, the Party is legally compelled to disclose.  Each Party will use 
reasonable efforts to obtain reliable assurance that confidential treatment will 
be accorded any Confidential Information so furnished. 

28.8. Termination of Agreement.  Upon termination of this Agreement for any 
reason, each Party shall, within ten (10) calendar days of receipt of a written 
request from the other Party, use reasonable efforts to destroy, erase, or delete 
(with such destruction, erasure, or deletion certified in writing to the other 
Party) or return to the other Party, without retaining copies thereof, any and all 
written or electronic Confidential Information received from the other Party. 

28.9. Remedies.  The Parties agree that monetary damages would be inadequate to 
compensate a Party for the other Party’s breach of its obligations under this 
Section 28.  Each Party accordingly agrees that the other Party shall be 
entitled to equitable relief, by way of injunction or otherwise, if the first Party 
breaches or threatens to breach its obligations under this Section 28, which 
equitable relief shall be granted without bond or proof of damages, and the 
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receiving Party shall not plead in defense that there would be an adequate 
remedy at law.  Such remedy shall not be deemed an exclusive remedy for the 
breach of this Section 28, but shall be in addition to all other remedies 
available at law or in equity.  The Parties further acknowledge and agree that 
the covenants contained herein are necessary for the protection of legitimate 
business interests and are reasonable in scope.  No Party, however, shall be 
liable for indirect, incidental, or consequential or punitive damages of any 
nature or kind resulting from or arising in connection with this Section 28. 

28.10. Disclosure to FERC, its Staff, or a State.  Notwithstanding anything in this 
Section 28 to the contrary, and pursuant to 18 C.F.R. section 1b.20, if FERC 
or its staff, during the course of an investigation or otherwise, requests 
information from one of the Parties that is otherwise required to be maintained 
in confidence pursuant to this Agreement, the Party shall provide the 
requested information to FERC or its staff within the time provided for in the 
request for information.  In providing the information to FERC or its staff, the 
Party must, consistent with 18 C.F.R. section 388.112, request that the 
information be treated as confidential and non-public by FERC and its staff 
and that the information be withheld from public disclosure.  Each Party is 
prohibited from notifying the other Party to this Agreement prior to the 
release of the Confidential Information to FERC or its staff.  Each Party shall 
notify the other Party to the Agreement when it is notified by FERC or its 
staff that a request to release Confidential Information has been received by 
FERC, at which time either of the Parties may respond before such 
information would be made public, pursuant to 18 C.F.R. section 388.112.  
Requests from a state regulatory body conducting a confidential investigation 
shall be treated in a similar manner if consistent with the applicable state rules 
and regulations. 

28.11. Subject to the exception in Section 28.10, Confidential Information shall not 
be disclosed by the other Party to any person not employed or retained by the 
other Party, except to the extent disclosure is (i) required by law; (ii) 
reasonably deemed by the disclosing Party to be required to be disclosed in 
connection with a dispute between or among the Parties, or the defense of 
litigation or dispute; (iii) otherwise permitted by consent of the other Party, 
such consent not to be unreasonably withheld; or (iv) necessary to fulfill its 
obligations under this Agreement or as a transmission service provider or a 
balancing authority area operator including disclosing the Confidential 
Information to a regional transmission organization or the ISO or to a regional 
or national reliability organization.  The Party asserting confidentiality shall 
notify the other Party in writing of the information it claims is confidential.  
Prior to any disclosures of the other Party’s Confidential Information under 
this subparagraph, or if any third party or Governmental Authority makes any 
request or demand for any of the information described in this subparagraph, 
the disclosing Party agrees to promptly notify the other Party and cooperate 
with the other Party in seeking to protect the Confidential Information from 
public disclosure by confidentiality agreement, protective order or other 
reasonable measures. 
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29. Entire Agreement: 
 

This Agreement constitutes the complete and final expression of the agreement 
between the Parties and is intended as a complete and exclusive statement of the terms 
of their agreement which supersede all prior and contemporaneous offers, promises, 
representations, negotiations, discussions, communications, and other agreements 
which may have been made in connection with the subject matter of this Agreement. 

 
30. Amendment: 
 

Except as provided in Section 19.1, this Agreement may be amended only by a written 
instrument duly executed by the Parties. 

 
31. Ambiguities: 
 

Ambiguities or uncertainties in the wording of this Agreement shall not be construed 
for or against any Party, but will be construed in the manner that most accurately 
reflects the Parties’ intent as of the date they executed this Agreement. 
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32. Signature Clause: 
32.  

The signatories hereto represent that they are authorized to enter into this Agreement on 
behalf of the Party for whom they sign.  This Agreement is hereby executed as of the 
____ day of ___________, 2009.  

 
 
SOUTHERN CALIFORNIA EDISON COMPANY 
 
By:           ___/s/ James A. Kelly____________ 
Name:              James A. Kelly 
Title:                Senior Vice President 
 
 
THE CITY OF RIVERSIDE 
 
By:           ___/s/ Belinda J. Graham _________ 
Name:           Belinda J. Graham  
Title:             Assistant City Manager 
 
ATTEST: 
 
                   /s/ Colleen Nicol________________ 
 City Clerk 
 
Approved as to form: 
 
 
                  /s/  Mark L. Parsons______________ 
 Mark L. Parsons 
                       Deputy City Attorney 
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INTERCONNECTION FACILITIES AGREEMENT BETWEEN 
THE CITY OF RIVERSIDE 

AND 
SOUTHERN CALIFORNIA EDISON COMPANY 

 
Exhibit A 

 
Facilities Description 

 
1. ISO Controlled Facilities: SCE shall: 
 

a. Wildlife Substation: 
i. Engineer, construct and install a new 220 kV interconnection facility with 

three positions arranged in a breaker-and-a-half configuration to terminate 
four lines and provide two points of service to the new City of Riverside 
Wilderness Substation.  (SCE Interconnection Facilities located within the 
Wildlife Substation are as identified below) 

ii. Loop the existing Mira Loma-Vista No. 1 220 kV Transmission Line into the 
new 220 kV interconnection facility. 

iii. Wildlife Substation will be located adjacent to the Riverside Wilderness 
Substation. 

iv. Install one position consisting of two 220 kV circuit breakers, disconnects, 
relay protection facilities, metering facilities, poles, conductors and 
appurtenant facilities, to provide one point of service to the Riverside 
Wilderness Substation. 

v. Install a new remote terminal unit at Wildlife Substation to monitor and 
control as follows: 
1. MW and MVAR on the incoming SCE lines. 
2. MW and MVAR on the outgoing Riverside lines. 
3. Bus voltage. 
4. Circuit breaker status at Wildlife Substation. 
5. Circuit breaker status of the Riverside Interconnection Facilities. 
6. Circuit breaker control. 
7. Protection relay status. 
8. Alarms status. 

 
b. Mira Loma Substation: 

Upgrade line protection on the existing Mira Loma-Vista No. 1 220 kV line 
position by removing the existing relays and installing one G.E. L90 and one 
SEL311L line differential relays and two G.E. C60 breaker management relays.  
This line will become the Mira Loma-Wildlife 220 kV Transmission Line. 

 
c. Vista Substation: 

Upgrade the line protection on the existing Mira Loma-Vista No. 1 220 kV line 
position by removing the existing relays and installing one G.E. L90 and one 
SEL311L line differential relay and two G.E. C60 breaker management relays.  
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This line will become the Vista-Wildlife 220 kV Transmission Line. 
 

d. Transmission: 
i. Mira Loma-Vista No. 1 220 kV Transmission Line: 

Engineer and construct approximately 8.25 miles of new line constructed.  
on double circuit tubular steel poles, using 2-1590KCMIL ACSR conductor 
and optical ground wire to loop the line into Wildlife Substation. 
1. This work requires the installation of approximately 550,000 ft. of 

1590KCMIL ACSR conductor and 45,000 ft. optical ground wire. 
2. This work also requires the installation of two single-circuit dead-

end tubular steel poles to sectionalize the existing 220 kV 
transmission line and a total of thirty-six suspension and twenty 
dead-end double-circuit tubular steel poles equipped with a total of 
two hundred and sixteen suspension and two hundred and fifty two 
dead end insulator assemblies. 

 
e. Telecommunications: 

i. Install two new taps and risers on the existing Mira Loma-Vista No. 1 fiber 
wrap and tap one side to the new optical ground wire of the new double 
circuit line connecting to Wildlife Substation. 

ii. Install 65,000 ft. of new overhead fiber optic cable on a separate route 
between Mira Loma and Wildlife Substations. 

iii. Both installations described above are required to form a new Mira Loma-
Vista-Wildlife-Mira Loma closed fiber optic loop. 

iv. Install new telecommunication equipment to Wildlife Substation to support 
the new line protection equipment. 

 
f. Corporate Real Estate: 

Acquire right-of-way as needed for Wildlife Substation and the 8.25 miles of 
double circuit transmission line. 

 
2. SCE Interconnection Facilities: (Non-ISO Controlled Facilities).  SCE shall: 
 

a. Install within Wildlife Substation the following: 
i. One position consisting of two 220 kV circuit breakers, disconnects, relay 

protection facilities, metering facilities, poles, conductors and appurtenant 
facilities, to provide one point of service to the Riverside Wilderness 
Substation. 

ii. One position consisting of one 220 kV circuit breaker, disconnects, relay 
protection facilities, metering facilities, poles, conductors and appurtenant 
facilities, to provide a second point of service to the Riverside Wilderness 
Substation. 

iii. Install metering equipment to monitor the two lines serving the City of 
Riverside.



 

 

INTERCONNECTION FACILITIES AGREEMENT BETWEEN 
THE CITY OF RIVERSIDE 

AND 
SOUTHERN CALIFORNIA EDISON COMPANY 

  
Exhibit B 

 
Facilities Cost 

   

Element 
Cost of ISO 
Controlled 
Facilities 

SCE 
Interconnection 
Facilities Cost 

SCE 
Interconnection 
Facilities ITCC* 

SCE 
Interconnection 
Facilities One-

Time Cost 

Total Cost 

Wildlife Substation $  5,767,419.00 $     
3,780,000.00 

$1,323,000.00 $1,160,000.00 $12,030,419.00 

Mira Loma Substation $     180,000.00 $0.00 $0.00 $0.00 $     180,000.00 
Vista Substation $     216,000.00 $0.00 $0.00 $0.00 $     216,000.00 
Transmission Line $20,794,000.00 $0.00 $0.00 $0.00 $20,794,000.00 
Telecommunications $     895,000.00 $0.00 $0.00 $0.00 $     895,000.00 
Metering Services  $       

21,000.00 
$0.00 $0.00 $0.00 $       

21,000.00 
Power System Control $       

80,000.00 
$0.00 $0.00 $0.00 $       

80,000.00 
Corporate Real Estate $20,216,000.00 $0.00 $0.00 $0.00 $20,216,000.00 
Licensing & Permitting $1,6603,160,0

00.00 
$   

2,220,000.00 
$   713,300.00 $0.00 $4,59315,753,

300.00 
Total $49,82951,329

,419.00 
$      

6,000,000.00 
$2,036,300.00 $       1,160,000.00 $59,02560,525

,719.00 
 
SCE Interconnection Facilities Payment = (SCE Interconnection Facilities Cost + SCE Interconnection 
Facilities One-Time Cost) = ($3,780,000.00 + $2,220,000+$.00 + $1,160,000.00) = $7,160,000.00 
 
*SCE Interconnection Facilities ITCC will be provided for pursuant to Section 14.9 
 
 
Monthly Charges: 
 
Estimated SCE Interconnection Facilities Charge = (Customer-Financed Monthly Rate + SCE 
Interconnection Facilities Cost): 
 

Effective Date Customer-Financed 
Monthly Rate 

Estimated SCE 
Interconnection Facilities 
Cost 

SCE Interconnection 
Facilities Charge Based on 
Estimated Cost** 

SCE Interconnection 
Facilities In-Service Date 

0.38%See Section 
4.1 of Appendix X 
to the Transmission 
Owner Tariff* 

$6,000,000 $22,800.00 

*Appendix X to the Transmission Owner Tariff is available at the following link:  
https://www.sce.com/openaccess 
** Subject to change based on changes in Customer-Financed Monthly Rate 
 
Actual SCE Interconnection Facilities Charge: 
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Effective Date SCE-Financed 
Monthly Rate 

SCE Interconnection 
Facilities Cost 

SCE Interconnection 
Facilities Charge Based on 
Actual Cost 

 %See Section 4.1 
of Appendix X to 
the Transmission 
Owner Tariff* 

  

 
*Appendix X to the Transmission Owner Tariff is available at the following link:  https://www.sce.com/openaccess 
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INTERCONNECTION FACILITIES AGREEMENT BETWEEN 
THE CITY OF RIVERSIDE 

AND 
SOUTHERN CALIFORNIA EDISON COMPANY 

 
Exhibit C 

 
Engineering And Construction 

Payment Schedule 
 
 

 
Pay
ment 
No. 

Cost of                         
ISO 

Control
led 

Facilitie
s 

SCE 
Interco
nnectio

n 
Facilitie
s Cost 

SCE 
Intercon
nection 
Facilitie

s                 
One-
Time 
Cost 

Project 
Payment                              

(Total 
Quarterly 
Payment)                                   

Payment PeriodProject 
Payment                              

(Total Quarterly Payment)                                   

Payment Due             
Date 

Payment 
Received 

ITCC ITCC 

  (A) (B) ( C ) Due (D = 
A+B+C)  

Paid From  To   22% ITCC Rate    
(E = B x 22%) 

35% ITCC Rate (F = B 
x 35%) 

 1 ( A 
)$109,0

00.00 

( B 
)$146,0

00.00 

$0.00( C 
) 

( D = 
A+B+C 

)$255,000
.00 

  $255,000.00*   4/21/2006 6/15/2008   $0.00 ( D = 
B x 

22% 
)$51,10

0.00 

( E = B x 
35% ) 

12           
$109,00

0 .00 

          
$146,00

0 .00 

                       
- $0.00 

          
$255,000 

.00 

 
255000

$255,000.
00*  

    47/21/062006 6/15/2008  $0.00 $51,100.00 

23           
$109,00

0 .00 

          
$146,00

0 .00 

                       
- $0.00 

          
$255,000 

.00 

 
255000

$255,000.
00*  

    710/21/062006 6/15/2008  $0.00 $51,100.00 

34           
$109,00

0 .00 

          
$146,00

0 .00 

                       
- $0.00 

          
$255,000 

.00 

 255000$255,000.00*   1/22/2007 6/15/2008  10/21
/06$0.

00 

 $51,100.00 

45           
$109,00

0 .00 

          
$146,00

0 .00 

                       
- $0.00 

          
$255,000 

.00 

 255000$255,000.00*   4/23/2007 6/15/2008  1/22/
07$0.

00 

 $51,100.00 

56           
$109,00

0 .00 

          
$146,00

0 .00 

                       
- $0.00 

          
$255,000 

.00 

 
255000

$255,000.
00*  

    47/23/072007 6/15/2008  $0.00 $51,100.00 

67           
$109,00

0 .00 

          
$146,00

0 .00 

                       
- $0.00 

          
$255,000 

.00 

 255000$255,000.00*   10/21/2007 6/15/2008  7/23/
07$0.

00 

 $51,100.00 

78           
$109,00

0 .00 

          
$146,00

0 .00 

                       
- $0.00 

          
$255,000 

.00 

 
255000

$255,000.
00*  

    101/21/072008 6/15/2008  $0.00 $51,100.00 

89           
$109,00

0 .00 

          
$146,00

0 .00 

                       
- $0.00 

          
$255,000 

.00 

 255000$255,000.00*   4/23/2008 6/15/2008  1/21/08$32,120.
00 

$0.00 51,100 

910           
$109,00

0 .00 

          
$146,00

0 .00 

                       
- $0.00 

          
$255,000 

.00 

 255000$255,000.00*   7/21/2008 7/24/
2008  

4/23/
08 

$32,120.00 $0.00 

101
1 

          
109$1
47,000 

          
146$1
98,000 

                       
- $0.00 

          
255$345,

000 .00 

 255000*$345,000.00**   12/24/2009 12/29/2009  7/21/08$43,560.
00 

32,12
0$0.00 
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.00 .00 

111
2 

          
147$3
20,000 

.00 

          
198$4
30,000 

.00 

                       
- $0.00 

          
345$750,

000 .00 

 345000** $750,000.00** 8/1/1/102010 8/1/1027/2010  12/24/09$0.00 43,56
0$150,
500.00 

 

121
3 

320$6
4,000.0

0 

430$8
6,000.0

0 

- $0.00 750$150,
000.00 

$150,000.
00** 

8/1/10 1/1/122012 8/ 1/105/2012 $0.00 150,500$30,100.00 

131
4 

            
64$39,
000 .00 

            
86$151

,000 
.00 

                       
- 

$110,00
0.00 

          
150$300,

000 .00 

                      - 
$300,000.00** 

4/1/1/122012 4/3/31/122012
  

1/1/12$0.00 $52,850
.00 

30,100 

141
5 

            
39,00

0 $0.00 

          
151$3
30,000 

.00 

          
110$35

0,000 
.00 

          
300$680,

000 .00 

                      - 
$680,000.00** 

47/1/122012 6/30/122012  4/1/12$0.00 $115,50
0.00 

52,850 

141
6 

 $0.00           
$330,00

0 .00 

          
$350,00

0 .00 

          
$680,000 

.00 

                      - 
$680,000.00** 

710/1/122012 9/3010/12/201
2  

7/1/1
2$0.00 

 $115,500.00 

161
7 

 $0.00           
$330,00

0 .00 

          
$350,00

0 .00 

          
$680,000 

.00 

                      - 
$680,000.00** 

10/1/
121/2

013 

12/3
1/12 

10/1/129/2013 $0.00 $115,500.00 

171
8 

 $0.00           
$330,00

0 .00 

          
350,00
0 $0.00 

          
680$330,

000 .00 

                      - 
$330,000.00** 

4/1/1/132013 3/31/132013  1/1/1
3$0.00 

 $115,500.00 

181
9 

 $0.00           
$330,00

0 .00 

                       
- $0.00 

          
$330,000 

.00 

                      - 
$330,000.00** 

47/1/132013 6/30/1326/201
3  

4/1/1
3$0.00 

 $115,500.00 

192
0 

 $0.00           
$330,00

0 .00 

                       
- $0.00 

          
$330,000 

.00 

                      - 
$330,000.00** 

710/1/132013 9/30/132013  7/1/1
3$0.00 

 $115,500.00 

202
1 

 $0.00           
$330,00

0 .00 

                       
- $0.00 

          
$330,000 

.00 

                      - 
$330,000.00** 

10/1/131/2014 12/31/1323/20
13  

10/1/
13$0.

00 

 $115,500.00 

212
2 

 $0.00           
$330,00

0 .00 

                       
- $0.00 

          
$330,000 

.00 

                      - 
$330,000.00** 

4/1/1/142014 3/31/1425/201
4  

1/1/1
4$0.00 

 $115,500.00 

222
3 

 $0.00           
$330,00

0 .00 

                       
- $0.00 

          
$330,000 

.00 

                      - 
$330,000.00** 

47/1/142014 6/30/1424/201
4  

4/1/1
4$0.00 

 $115,500.00 

232
4 

 $0.00           
$330,00

0 .00 

                       
- $0.00 

          
$330,000 

.00 

                      - 
$330,000.00** 

710/1/142014 9/30/1410/6/2
014  

7/1/1
4$0.00 

 $115,500.00 

242
5 

 $0.00           
330$3
75,000 

.00 

                       
- $0.00 

          
330$375,

000 .00 

                      - 
$375,000.00** 

10/1/141/2015 12/31/142/3/2
015  

10/1/14$0.00 $131,25
0.00 

115,500 

252
6 

 $1,500
,000.00 

          
375,0

00 
$0.00 

                       
- $0.00 

          
375$1,50

0,000 
.00*** 

                      
- 

$1,500,00
0.00***  

1/1/15 4/10/151/2018 1/1/15  $0.00 131,250$0.00 

 
Tota

ls  

    
1,660
$3,160,
000 .00 

    
$6,000,
000 .00 

    
$1,160,0

00 .00 

8,820$1
0,320,000 

.00 

                - 
$8,820,000.00  

     $107,800.00 2,036,300$1,928,5
00.00 

 
*Payments received pursuant to the Letter Agreement. 
** Payments received pursuant to the AgreementFirst Amendment. 
*** Payments pursuant to the Second Amendment. 
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