


BID RPU-7724 FOR CONSTRUCTION OF SCHEUER WELL SUPPLY MAIN REPLACEMENT PROJECT FOR \$526,256 AND WORK ORDER FOR \$788,000


Riverside Public Utilities – Water Division


Board of Public Utilities January 13, 2020

RiversideCA.gov









BID RESULTS

- 1. Project was advertised November 12, 2019
- 2. Pre-bid conference was held November 19, 2019
- 3. Bids opened December 9, 2019
- 4. Eight (8) bids received

RiversideCA.gov

6

BID RESULTS (CONT.)				
1.	Weka, Inc.	Highland, CA	\$526,256	
2.	TE Roberts, Inc.	Orange, CA	\$597,565	
3.	Norstar Plumbing and Engineering, Inc.	Alta Loma, CA	\$621,560	
4.	Kirtley Construction, Inc.	San Bernardino, CA	\$654,803	
5.	El-Co Contractors, Inc.	San Bernardino, CA	\$664,000	
6.	Christensen Brothers General Engineering Inc.	Apple Valley, CA	\$681,355	
7.	GRFCO, Inc.	Brea, CA	\$735,725	
8.	GCI Construction, Inc.	San Clemente, CA	\$748,577	



RIVERSIDE

RiversideCA.gov

7

PROJECT AND FISCAL BREAKDOWN

Project and Fiscal Breakdown		Total Project	
Work Type:	Performed By:	Amount:	
Planning and Design	Internal Staff	\$49,118	
Construction	Weka, Inc.	\$526,256	
Construction Support	Internal Staff	\$50,000	
Engineering Support, Construction Management and Inspection	Internal Staff	\$90,000	
Geotechnical Services	Vendor to be Determined (Consultant Panel: Tentative Solicitation January 2020)	\$20,000	
Construction Contingencies	N/A	\$52,626	
Work Order Total:		\$788,000	
Reimbursements:	None		
Anticipated Start Date:	January 2020		
Anticipated Duration:	4 Months		

RiversideCA.gov

RECOMMENDATIONS

That the Board of Public Utilities:

- 1. Award Bid No. RPU-7724 to Weka, Inc., of Highland, California, in the amount of \$526,256 for the construction of the Scheuer Well Supply Main Replacement Project, 1,350 feet of new potable water pipeline; and
- 2. Approve the capital expenditure for Work Order No. 2007552 in the amount of \$788,000 which includes all design, construction, construction support, contract administration, inspection and construction change order authority costs for the Scheuer Well Supply Main Replacement Project.



RiversideCA.gov

9