
PROFESSIONAL CONSULTANT SERVICES AGREEMENT 

HDR ENGINEERING, INC. 

Professional Engineering Services for the Third Street Grade Separation at BNSF Railroad 
PS&E Phase, RFP No. 1717 
FPN No. STPL 5058 (081) 

THIS PROFESSIONAL CONSULTANT SERVICES AGREEMENT ("Agreement") is 
made and entered into this ___ day of __________ , 20 _ ("Effective Date"), by 
and between the CITY OF RIVERSIDE ("City"), a California charter city and municipal 
corporation, and HDR ENGINEERING, INC., a Nebraska corporation authorized to do business in 
California ("Consultant"). 

1. Scope of Services. City agrees to retain and does hereby retain Consultant and 
Consultant agrees to provide the services more particularly described in Exhibit "A," Scope of 
Services ("Services"), attached hereto and incorporated herein by reference, in conjunction with the 
Professional Engineering Services for the Third Street Grade Separation at BNSF Railroad PS&E 
Phase, RFP No. 1717, FPN No. STPL 5058 (081) ("Project"). 

2. Design Standards. While performing the services, Consultant shall exercise the 
reasonable professional care and skill customarily exercised by reputable members of Consultant's 
profession practicing in the Metropolitan Southern California Area, and shall use reasonable 
diligence and best judgment while exercising its professional skill and expertise. 

3. Consultant's Endorsement. Consultant shall sign all technical studies, report, and 
memoranda furnished by Consultant, and where appropriate, indicate a California registration 
number. 

4. Term. This Agreement shall be effective on the date first written above and, 
contingent upon approval by City, Consultant shall commence work after notification to proceed by 
City's Contract Administrator. The contract shall end on December 31, 2023, unless extended by 
Agreement amendment. 

Consultant is advised that any recommendation for contract award is not binding on City 
until the Agreement is fully executed and approved by City. 

5. Compensation/Payment. 

A. Consultant shall perform the Services under this Agreement for the total sum 
not to exceed Two Million Two Hundred Eighty-Five Thousand and Ninety-Three Dollars 
($2,285,093) payable in accordance with the terms set forth in Exhibit "B." Said payment shall be 
made in accordance with City's usual accounting procedures upon receipt and approval of an 
itemized invoice setting for the the services performed. The invoices shall be delivered to City at the 
address set forth in Section 4 hereof. 
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B. In addition to the allowable incurred costs, City will pay Consultant a fixed 
fee of 10% of the total Direct Labor and Overhead Costs combined. The fixed fee is nonadjustable 
for the term of the contract, except in the event of a significant change in the scope of work and such 
adjustment is made by contract amendment. 

C. Reimbursement for transportation and subsistence costs shall not exceed the 
rates specified in the approved Cost Proposal. 

D. When milestone cost estimates are included in the approved Cost Proposal, 
Consultant shall obtain prior written approval for a revised milestone cost estimate from the Contract 
Administrator before exceeding such cost estimate. 

E. Progress payments will be made monthly in arrears based on services 
provided and allowable incurred costs. A pro rata portion of Consultant's fixed fee will be included 
in the monthly progress payments. If Consultant fails to submit the required deliverable items 
according to the schedule set forth in the Statement of Work, City shall have the right to delay 
payment or terminate this Contract in accordance with the provisions of Article VI Termination. 

F. No payment will be made prior to approval of any work, nor for any work 
performed prior to approval of this contract. 

G. Consultant will be reimbursed, as promptly as fiscal procedures will permit 
upon receipt by City's Contract Administrator of itemized invoices in triplicate. Invoices shall be 
submitted no later than 45 calendar days after the performance· of work for which Consultant is 
billing. Invoices shall detail the work performed on each milestone and each project as applicable. 
Invoices shall follow the format stipulated for the approved Cost Proposal and shall reference this 
contract number and project title. Final invoice must contain the final cost and all credits due City 
including any equipment purchased under the provisions of Section 12, Equipment Purchase of this 
contract. The final invoice should be submitted within 60 calendar days after completion of 
Consultant's work. Invoices shall be mailed to City's Contract Administrator at the following 
address: Public Works Department, City of Riverside, 3900 Main Street, 4th Floor, Riverside, CA 
92522 

H. The total amount payable by City including the fixed fee shall not exceed Two 
Million Two Hundred Eighty-Five Thousand and Ninety-Three Dollars ($2,285,093). 

I. For personnel subject to prevailing wage rates as described in the California 
Labor Code, all salary increases, which are the direct result of changes in the prevailing wage rates 
are reimbursable. 

6. Cost Principles and Administrative Requirements. 

A. Consultant agrees that the Contract Cost Principles and Procedures, 48 CFR, 
Federal Acquisition Regulations System, Chapter 1, Part 31.000 et seq., shall be used to determine 
the cost allowability of individual items. 
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B. Consultant also agrees to comply with federal procedures in accordance with 2 
CPR, Part 200, Uniform Administrative Requirements, Cost Principles, and Audit Requirements for 
Federal A wards. 

C. Any costs for which payment has been made to Consultant that are determined 
by subsequent audit to be unallowable under 2 CPR, Part 200 and 48 CPR, Federal Acquisition 
Regulations System, Chapter 1, Part 31.000 et seq., are subject to repayment by Consultant to City. 

7. Personnel. Consultant shall furnish all personnel necessary to perform the Services 
and shall be responsible for their performance and compensation. Consultant recognizes that the 
qualifications and experience of the personnel to be used are vital to professional and timely 
completion of the Services. The key personnel listed in Exhibit "C" attached hereto and 
incorporated herein by this reference and assigned to perform portions of the Services shall remain 
assigned through completion of the Services, unless otherwise mutually agreed by the parties in 
writing, or caused by hardship or resignation in which case substitutes shall be subject to City 
approval. The key person assigned to oversee the services under this Agreement on behalf of 
Consultant is Thomas Kim. 

8. Contract Administration. A designee of the City will be appointed by the City 
Manager or Department Director to administer this Agreement on behalf of City and shall be 
referred to as Contract Administrator. City shall provide written notice to the Consultant of any 
change in the City's Contract Administrator. 

9. Consultant's Reports. The Consultant shall submit progress reports with each 
Request for Payment. The report should be sufficiently detailed for the City's Contract 
Administrator to determine if the Consultant is performing to expectation and is on schedule, to 
provide communication of interim findings and to sufficiently address any difficulties or special 
problems encountered, so remedies can be developed. City will make the reports available for 
review by relevant state, federal, or local agencies providing funding for the project. 

10. Assignment. Neither party shall assign any right, interest, or obligation in or under 
this Agreement to any other entity without prior written consent of the other party. In any event, no 
assignment shall be made unless the assignee expressly assumes the obligations of assignor under 
this Agreement, in a writing satisfactory to the parties. Consultant acknowledges that any 
assignment may, at the City's sole discretion, require City Manager and/or City Council approval. 

11. Subcontracting. 

A. Nothing contained in this contract or otherwise, shall create any contractual 
relation between the City and any subconsultant( s ), and no subcontract shall relieve Consultant of its 
responsibilities and obligations hereunder. Consultant agrees to be as fully responsible to the City 
for the acts and omissions of its subconsultant(s) and of persons either directly or indirectly 
employed by any of them as it is for the acts and omissions of persons directly employed by 
Consultant. Consultant's obligation to pay its subconsultant( s) is an independent obligation from the 
City's obligation to make payments to the Consultant. 

B. Consultant shall perform the work contemplated with resources available 
within its own organization and no portion of the work pertinent to this contract shall be 
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subcontracted without written authorization by the City's Contract Administrator, except that, which 
is expressly identified in the approved Cost Proposal. 

C. Consultant shall pay its subconsultants within ten (10) calendar days from 
receipt of each payment made to Consultant by the City. 

D. All subcontracts entered into as a result of this contract shall contain all the 
provisions stipulated in this contract to be applicable to subconsultants, including without limitation, 
the insurance obligations set forth herein. 

E. Any substitution of subconsultant( s) must be approved in writing by the City's 
Contract Administrator prior to the start of work by the subconsultant(s). 

F. Consultant acknowledges and agrees that the City is an intended beneficiary 
of any work performed by any subconsultant for purposes of establishing a duty of care between any 
subcontractor and the City. 

12. Equipment Purchase. 

A. Prior authorization in writing, by the City's Contract Administrator shall be 
required before Consultant enters into any unbudgeted purchase order, or subcontract exceeding 
$5,000 for supplies, equipment, or Consultant services. Consultant shall provide an evaluation of the 
necessity or desirability of incurring such costs. 

B. For purchase of any item, service or consulting work not covered in 
Consultant's Cost Proposal and exceeding $5,000 prior authorization by the City's Contract 
Administrator; three competitive quotations must be submitted with the request, or the absence of 
bidding must be adequately justified. 

C. Any equipment purchased as a result of this contract is subject to the 
following: "Consultant shall maintain an inventory of all nonexpendable property. Nonexpendable 
property is defined as having a useful life of at least two years and an acquisition cost of $5,000 or 
more. If the purchased equipment needs replacement and is sold or traded in, City shall receive a 
proper refund or credit at the conclusion of the contract, or if the contract is terminated, Consultant 
may either keep the equipment and credit City in an amount equal to its fair market value, or sell 
such equipment at the best price obtainable at a public or private sale, in accordance with established 
City procedures; and credit City in an amount equal to the sales price. If Consultant elects to keep 
the equipment, fair market value shall be determined at Consultant's expense, on the basis of a 
competent independent appraisal of such equipment. Appraisals shall be obtained from an appraiser 
mutually agreeable to by City and Consultant, if it is determined to sell the equipment, the terms and 
conditions of such sale must be approved in advance by City." 2 CFR, Part 200 requires a credit to 
Federal funds when participating equipment with a fair market value greater than $5,000 is credited 
to the project. 

13. Excusable Delays and Extensions. Should Consultant be delayed or prevented from 
the timely performance of the services described in this Agreement by reason of act of God, 
inclement weather, accident, labor strike, fire, explosion, riot, war, rebellion, terrorist activity, 
sabotage, flood, epidemic, act of government authority in either its sovereign or contractual capacity, 
labor, material, equipment or supply shortage, or any other cause beyond the reasonable control of 
Consultant, performance shall be excused for the period of such delay. 

4 



If Consultant believes it is entitled to an extension of time due to conditions set forth above, 
Consultant shall provide written notice to the City within seven (7) working days from the time 
Consultant knows, or reasonably should have known, that the services will be delayed due to such 
conditions. Failure of Consultant to provide such timely notice shall constitute a waiver by 
Consultant of any right to an excusable delay. 

14. Additional Services. Adjustment of Consultant's compensation for additional 
services shall be negotiated when Consultant establishes and City agrees that there has been or is to 
be a significant change in scope, complexity or character of the services to be performed, or 
conditions under which the services are to be performed. If Consultant believes that additional 
services and a fee adjustment are required, Consultant shall advise City at the earliest possible 
opportunity and shall obtain City's concurrence on the need for the additional services and estimated 
cost thereof. No additional services shall be performed without City's prior concurrence. 
Consultant shall document services for which costs are claimed. Any additional costs incurred by 
Consultant due to Consultant's own errors and omissions shall be borne by Consultant. 

15. Independent Contractor. In the performance of this Agreement, Consultant and 
Consultant's employees, subcontractors, and agents shall act in an independent capacity as 
independent contractors, and not as officers or employees of the City of Riverside. Consultant 
acknowledges and agrees that the City has no obligation to pay or withhold state or Federal taxes or 
to provide workers' compensation or unemployment insurance to Consultant, or to Consultant's 
employees, subcontractors and agents. Consultant, as an independent contractor, shall be responsible 
for any and all taxes that apply to Consultant as an employer. 

16. Indemnification. 

16.1 Design Professional Defined. For purposes of this Agreement, "Design 
Professional" includes the following: 

A. An individual licensed as an architect pursuant to Chapter 3 
(commencing with Section 5500) of Division 3 of the Business and Profession Code, and a business 
entity offering architectural services in accordance with the chapter. 

B. An individual licensed as a landscape architect pursuant to Chapter 3 .5 
(commencing with Section 5615) of Division 3 of the Business and Profession Code, and a business 
entity offering landscape architectural services in accordance with that chapter. 

C. An individual registered as a professional engineer pursuant to Chapter 
7 ( commencing with Section 6700) of Division 3 of the Business and Profession Code, and a 
business entity offering professional engineering services in accordance with that chapter. 

D. An individual licensed as a professional land surveyor pursuant to 
Chapter 15 ( commencing with Section 8700) of Division 3 of the Business and Profession Code, and 
a business entity offering professional land surveying services in accordance with that chapter. 
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16.2 Defense Obligation for Design Professional Liability. Consultant agrees, at 
its cost and expense, to promptly defend the City, and the City's employees, officers, managers, 
agents and council members ( collectively the "Parties to be Defended") from and against any and all 
claims, allegations, lawsuits, arbitration proceedings, administrative proceedings, regulatory 
proceedings, or other legal proceedings to the extent the same arise out of, pertain to, or relate to the 
negligence, recklessness or willful misconduct of Consultant, or anyone employed by or working 
under the Consultant or for services rendered to the Consultant in the performance of the Agreement, 
notwithstanding that the City may have benefited from its work or services and whether or not 
caused in part by the negligence of an Indemnified Party. Consultant agrees to provide this defense 
immediately upon written notice from the City, and with well qualified, adequately insured and 
experienced legal counsel acceptable to City. Consultant will reimburse City for reasonable defense 
costs for claims arising out of Consultant's professional negligence based on the percentage of 
Consultant's liability. This obligation to defend as set forth herein is binding on the successors, 
assigns and heirs of Consultant and shall survive the termination of Consultant's Services under this 
Agreement. 

16.3 Indemnity for Design Professional Liability. When the law establishes a 
professional standard of care for Consultant's services, to the fullest extent permitted by law, 
Consultant shall indemnify, protect and hold harmless the City and the City's employees, officers, 
managers, agents, and Council Members ("Indemnified Parties") from and against any and all claim 
for damage, charge, lawsuit, action, judicial, administrative, regulatory or arbitration proceeding, 
damage, cost, expense (including counsel and expert fees), judgment, civil fines and penalties, 
liabilities or losses of any kind or nature whatsoever to the extent the same arises out of, pertain to, 
or relate to the negligence, recklessness or willful misconduct of Consultant, or anyone employed by 
or working under the Consultant or for services rendered to the Consultant in the performance of the 
Contract, notwithstanding that the City may have benefited from work or services and whether or not 
caused in part by the negligence of an Indemnified Party. 

16.4 Defense Obligation for Other than Design Professional Liability. 
Consultant agrees, at its cost and expense, to promptly defend the City, and the City's employees, 
officers, managers, agents and council members ( collectively the "Parties to be Defended") from and 
against any and all claims, allegations, lawsuits, arbitration proceedings, administrative proceedings, 
regulatory proceedings, or other legal proceedings which arise out of, or relate to, or are in any way 
connected with: (1) the Services, work, activities, operations, or duties of the Consultant, or of 
anyone employed by or working under the Consultant, or (2) any breach of the Contract by the 
Consultant. This duty to defend shall apply whether or not such claims, allegations, lawsuits or 
proceedings have merit or are meritless, or which involve claims or allegations that any or all of the 
Parties to be Defended were actively, passively, or concurrently negligent, or which otherwise assert 
that the Parties to be Defended are responsible, in whole or in part, for any loss, damage or injury. 
Consultant agrees to provide this defense immediately upon written notice from the City, and with 
well qualified, adequately insured and experienced legal counsel acceptable to the City. This 
obligation to defend as set forth herein is binding on the successors, assigns and heirs of Consultant 
and shall survive the termination of Consultant's Services under this Agreement. 

16.5 Indemnity for Other than Design Professional Liability. Except as to the 
sole negligence or willful misconduct of the City, Consultant agrees to indemnify, protect and hold 
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harmless the Indemnified Parties from and against any claim of damage, charge, lawsuit, action, 
judicial, administrative, regulatory or arbitration proceeding, damage, cost, expense (including 
counsel and expert fees), judgment, civil fine and penalties, liabilities or losses of any kind or nature 
whatsoever whether actual, threatened or alleged, which arise out of, pertain to, or relate to, or are a 
consequence of, or are attributed to, or are in any manner connected with the performance of the 
Services, work, activities, operations or duties of the Consultant, or anyone employed by or working 
under the Consultant or for services rendered to Consultant in the performance of this Agreement, 
notwithstanding that the City may have benefited from its work or services. This indemnification 
provision shall apply to any acts, omissions, negligence, recklessness, or willful misconduct, whether 
active or passive, on the paii of the Consultant or anyone employed or worldng under the Consultant. 

17. Insurance. 

17.1 General Provisions. Prior to the City's execution of this Agreement, 
Consultant shall provide satisfactory evidence of, and shall thereafter maintain during the term of 
this Agreement, such insurance policies and coverages in the types, limits, forms and ratings 
required herein. The rating and required insurance policies and coverages may be modified in 
writing by the City's Risk Manager or City Attorney, or a designee, unless such modification is 
prohibited by law. 

17.1.1 Limitations. These minimum amounts of coverage shall not 
constitute any limitation or cap on Consultant's indemnification obligations herein. 

17 .1.2 Ratings. Any insurance policy or coverage provided by Consultant 
or subcontractors as required by this Agreement shall be deemed inadequate and a material breach of 
this Agreement, unless such policy or coverage is issued by insurance companies authorized to 
transact insurance business in the State of California with a policy holder's rating of A or higher and 
a Financial Class of VII or higher. 

17.1.3 Cancellation. The policies shall not be canceled unless thirty (30) 
days prior written notification of intended cancellation has been given to City by certified or 
registered mail, postage prepaid. 

17.1.4 Adequacy. The City, its officers, employees and agents make no 
representation that the types or limits of insurance specified to be carried by Consultant pursuant to 
this Agreement are adequate to protect Consultant. If Consultant believes that any required 
insurance coverage is inadequate, Consultant will obtain such additional insurance coverage as 
Consultant deems adequate, at Consultant's sole expense. 

17.2 Workers' Compensation Insurance. By executing this Agreement, 
Consultant certifies that Consultant is aware of and will comply with Section 3700 of the Labor 
Code of the State of California requiring every employer to be insured against liability for workers' 
compensation, or to undertake self-insurance before commencing any of the work. Consultant shall 
cany the insurance or provide for self-insurance required by California law to protect said 
Consultant from claims under the Workers' Compensation Act. Prior to City's execution of this 
Agreement, Consultant shall file with City either (1) a certificate of insurance showing that such 
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insurance is in effect, or that Consultant is self-insured for such coverage, or (2) a certified statement 
that Consultant has no employees, and acknowledging that if Consultant does employ any person, 
the necessary certificate of insurance will immediately be filed with City. Any certificate filed with 
City shall provide that City will be given ten (10) days prior written notice before modification or 
cancellation thereof. 

17.3 Commercial General Liability and Automobile Insurance. Prior to City's 
execution of this Agreement, Consultant shall obtain, and shall thereafter maintain during the term of 
this Agreement, commercial general liability insurance and automobile liability insurance as 
required to insure Consultant against damages for personal injury, including accidental death, as well 
as from claims for property damage, which may arise from or which may concern operations by 
anyone directly or indirectly employed by, connected with, or acting for or on behalf of Consultant. 
The City, and its officers, employees and agents, shall be named as additional insureds under the 
Consultant's insurance policies. 

17.3.1 Consultant's commercial general liability insurance policy shall 
cover both bodily injury (including death) and property ,damage (including, but not limited to, 
premises operations liability, products-completed operations liability, independent constractor' s 
liability, personal injury liability, and contractual liability) in an amount not less than $1,000,000 per 
occurrence and a general aggregate limit in the amount of not less than $2,000,000. 

17.3.2 Consultant's automobile liability policy shall cover both bodily 
injury and property damage in an amount not less than $1,000,000 per occurrence and an aggregate 
limit of not less than $1,000,000. All of Consultant's automobile and/or commercial general liability 
insurance policies shall cover all vehicles used in connection with Consultant's performance of this 
Agreement, which vehicles shall include, but are not limited to, Consultant owned vehicles, 
Consultant leased vehicles, Consultant's employee vehicles, non-Consultant owned vehicles and 
hired vehicles. 

17.3.3 Prior to City's execution of this Agreement, copies of insurance 
policies or original certificates and additional insured endorsements evidencing the coverage 
required by this Agreement, for both commercial general and automobile liability insurance, shall be 
filed with City and shall include the City and its officers, employees and agents, as additional 
insureds. Said policies shall be in the usual form of commercial general and automobile liability 
insurance policies, but shall include the following provisions: 

It is agreed that the City of Riverside, and its officers, employees and agents, 
are added as additional insureds under this policy, solely for work done by 
and on behalf of the named insured for the City of Riverside. 

14.3 .4 The insurance policy or policies shall also comply with the following 
provisions: 

a. The policy shall be endorsed to waive any right of subrogation 
against the City and its sub-consultants, employees, officers and 
agents for services performed under this Agreement. 
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b. If the policy is written on a claims-made basis, the certificate 
should so specify and the policy must continue in force for one year 
after completion of the services. The retroactive date of coverage 
must also be listed. 

c. The policy shall specify that the insurance provided by Consultant 
will be considered primary and not contributory to any other 
insurance available to the City and Endorsement No. CG 20010413 
shall be provided to the City. 

17.4 Errors and Omissions Insurance. Prior to City's execution of this 
Agreement, Consultant shall obtain, and shall thereafter maintain during the term of this Agreement, 
errors and omissions professional liability insurance in the minimum amount of $1,000,000 to 
protect the City from claims resulting from the Consultant's activities. 

17.5 Subcontractors' Insurance. Consultant shall require all of its subcontractors 
to carry insurance, in an amount sufficient to cover the risk of injury, damage or loss that may be 
caused by the subcontractors' scope of work and activities provided in furtherance of this 
Agreement, including, but without limitation, the following coverages: Workers Compensation, 
Commercial General Liability, Errors and Omissions, and Automobile liability. Upon City's request, 
Consultant shall provide City with satisfactory evidence that Subcontractors have obtained insurance 
policies and coverages required by this section. 

18. Business Tax. Consultant understands that the Services performed under this 
Agreement constitutes doing business in the City of Riverside, and Consultant agrees that Consultant 
will register for and pay a business tax pursuant to Chapter 5.04 of the Riverside Municipal Code 
and keep such tax certificate current during the term of this Agreement. 

19. Retention of Records/Audit. For the purpose of determining compliance with 
Public Contract Code 10115, et seq. and Title 21, California Code of Regulations, Chapter 21, 
Section 2500 et seq., when applicable and other matters connected with the performance of the 
contract pursuant to Government Code 8546.7; Consultant, subconsultants, and the City shall 
maintain and make available for inspection all books, documents, papers, accounting records, and 
other evidence pertaining to the performance of the contract, including but not limited to, the costs of 
administering the contract. All parties shall make such materials available at their respective offices 
at all reasonable times during the contract period and for three years from the date of final payment 
under the contract. The state, State Auditor, City, FHW A, or any duly authorized representative of 
the Federal Government shall have access to any books, records, and documents of Consultant and 
it's certified public accountants (CPA) work papers that are pertinent to the contract and indirect cost 
rates (ICR) for audit, examinations, excerpts, and transactions, and copies thereof shall be furnished 
ifrequested. Subcontracts in excess of $25,000 shall contain this provision. 
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20. Audit Review Procedures. 

A. Any dispute concerning a question of fact arising under an interim or post 
audit of this contract that is not disposed of by agreement, shall be reviewed by the City's Chief 
Financial Officer. 

B. Not later than 3 0 days after issuance of the final audit report, Consultant may 
request a review by the City's Chief Financial Officer of unresolved audit issues. The request for 
review will be submitted in writing. 

C. Neither the pendency of a dispute nor its consideration by the City will excuse 
Consultant from full and timely performance, in accordance with the terms of this contract. 

D. Consultant and subconsultant contracts, including cost proposals and ICR, are 
subject to audits or reviews such as, but not limited to, a contract audit, an incurred cost audit, an 
ICR Audit, or a CPA ICR audit work paper review. If selected for audit or review, the contract, cost 
proposal and ICR and related work papers, if applicable, will be reviewed to verify compliance with 
48 CFR, Part 31 and other related laws and regulations. In the instances of a CPA ICR audit work 
paper review it is Consultant's responsibility to ensure federal, state, or local government officials 
are allowed full access to the CPA's work papers including making copies as necessary. The 
contract, cost proposal, and ICR shall be adjusted by Consultant and approved by the City contract 
manager to conform to the audit or review recommendations. Consultant agrees that individual terms 
of costs identified in the audit report shall be incorporated into the contract by this reference if 
directed by the City at its sole discretion. Refusal by Consultant to incorporate audit or review 
recommendations, or to ensure that the federal, state or local governments have access to CPA work 
papers, will be considered a breach of contract terms and cause for termination of the contract and 
disallowance of prior reimbursed costs. 

21. Time of Essence. Time is of the essence for each and every provision of this 
Agreement. 

22. Ownership of Documents. All reports, maps, drawings and other contract 
deliverables prepared under this Agreement by Consultant shall be and remain the property of City. 
Consultant shall not release to others information furnished by City without prior express written 
approval of City. 

23. Copyrights. Consultant agrees that any work prepared for City which is eligible for 
copyright protection in the United States or elsewhere shall be a work made for hire. If any such 
work is deemed for any reason not to be a work made for hire, Consultant assigns all right, title and 
interest in the copyright in such work, and all extensions and renewals thereof, to City, and agrees to 
provide all assistance reasonably requested by City in the establishment, preservation and 
enforcement of its copyright in such work, such assistance to be provided at City's expense but 
without any additional compensation to Consultant. Consultant agrees to waive all moral rights 
relating to the work developed or produced, including without limitation any and all rights of 
identification of authorship and any and all rights of approval, restriction or limitation on use or 
subsequent modifications. City shall grant to FHWA and the State of California a royalty-free 
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nonexclusive and irrevocable right to reproduce, publish, or otherwise use the work for government 
purposes. 

24. Patents. Should Consultant become aware of or receive notice of potential 
infringement of any intellectual property right related to the Services, regardless of the source of that 
awareness or notice, in addition to its indemnity obligation, Consultant shall (a) immediately cease 
the copying and any other activity which is the potential source of infringement; and within seven 
(7) calendar days (b) investigate the potential infringement; ( c) submit to the City copies of all 
documents relating to that awareness, the notice, or the object thereof; and (d) issue to the City a 
complete written response and analysis of the potential infringement and the course of action 
recommended by Consultant. Consultant shall submit to the City a supplement of the initial report 
within seven (7) calendar days of Consultant's receipt of, or awareness of, additional related 
information. Nothing in this Agreement shall be deemed to relieve Consultant of its obligations 
under this paragraph, nor shall the City's receipt of the information indicated herein give rise to any 
duty or obligation on the part of City. 

25. City's Right to Employ Other Consultants. City reserves the right to employ other 
Consultants in connection with the Project. If the City is required to employ another consultant to 
complete Consultant's work, due to the failure of the Consultant to perform, or due to the breach of 
any of the provisions of this Agreement, the City reserves the right to seek reimbursement from 
Consultant. 

26. Confidentiality. All ideas, memoranda, specifications, plans, procedures, drawings, 
descriptions, computer program data, input record data, written information, and other materials 
either created by or provided to Consultant in connection with the performance of this Agreement 
shall be held confidential by Consultant, except as otherwise directed by City's Contract 
Administrator. Nothing furnished to Consultant which is otherwise known to the Consultant or is 
generally known, or has become known, to the related industry shall be deemed confidential. 
Consultant shall not use City's name or insignia, photographs of the Project, or any publicity 
pertaining to the Services or the Project in any magazine, trade paper, newspaper, television or radio 
production, website, or other similar medium without the prior written consent of the City. 

27. Conflict of Interest. 

A. Consultant, for itself and on behalf of the individuals listed in Exhibit "C," 
represents and warrants that by the execution of this Agreement, they have no interest, present or 
contemplated, in the Project affected by the above~described Services. Consultant further warrants 
that neither Consultant, nor the individuals listed in Exhibit "C" have any real property, business 
interests or income interests that will be affected by this project or, alternatively, that Consultant will 
file with the City an affidavit disclosing any such interest. 

B. Consultant shall disclose any financial, business, or other relationship with the 
City that may have an impact upon the outcome of this contract, or any ensuing City construction 
project. Consultant shall also list current clients who may have a financial interest in the outcome of 
this contract, or any ensuing City construction project, which will follow. 
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C. Consultant hereby certifies that it does not now have, nor shall it acquire any 
financial or business interest that would conflict with the performance of services under this contract. 

D. Consultant hereby certifies that neither Consultant, nor any firm affiliated with 
Consultant will bid on any construction contract, or on any contract to provide construction 
inspection for any construction project resulting from this contract. An affiliated firm is one, which 
is subject to the control of the same persons through joint-ownership, or otherwise. 

E. Except for subconsultants whose services are limited to providing surveying 
or materials testing information, no subconsultant who has provided design services in connection 
with this contract shall be eligible to bid on any construction contract, or on any contract to provide 
construction inspection for any construction project resulting from this contract. 

28. Solicitation. Consultant warrants that Consultant has not employed or retained any 
person or agency to solicit or secure this Agreement, nor has it entered into any agreement or 
understanding for a commission, percentage, brokerage, or contingent fee to be paid to secure this 
Agreement. For breach of this warranty, City shall have the right to terminate this Agreement 
without liability and pay Consultant only for the value of work Consultant has actually performed, 
or, in its sole discretion, to deduct from the Agreement price or otherwise recover from Consultant 
the full amount of such commission, percentage, brokerage or commission fee. The remedies 
specified in this section shall be in addition to and not in lieu of those remedies otherwise specified 
in this Agreement. 

29. Rebates, Kickbacks or Other Unlawful Consideration. The Consultant warrants 
that this Agreement was not obtained or secured through rebates, kickbacks or other unlawful 
consideration, either promised or paid to any City employee. For breach or violation of this 
warranty, City shall have the right in its discretion, to terminate the Agreement without liability, to 
pay only for the value of the work actually performed, or to deduct from the contract price, or 
otherwise recover the full amount of such rebate, kickback or other unlawful consideration. 

30. Prohibition of Expending City, State or Federal Funds for Lobbying. 

A. Consultant certifies to the best of his or her knowledge and belief that: 

i. No Federal appropriated funds have been paid or will be paid, by or on 
behalf of the undersigned, to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 

ii If any funds other than Federal appropriated funds have been paid or 
will be paid to any person for influencing or attempting to influence an officer or employee of any 
Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, 
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the undersigned shall complete and submit Standard Fonn-LLL, "Disclosure of Lobbying 
Activities," in accordance with its instrnctions. 

B. This ce1iification is a material representation of fact upon which reliance was 
placed when this transaction was made or entered into. Submission of this ce1iification is a 
prerequisite for making or entering into this transaction imposed by Section 1352, Title 31 , U.S . 
Code. Any person who fails to file the required ce1iification shall be subject to a civil penalty of not 
less than $10,000 and not more than $100,000 for each such failure. 

C. Consultant also agrees by signing this document that he or she shall require 
that the language of this ce1iification be included in all lower-tier subcontracts, which exceed 
$100,000 and that all such sub recipients shall ce1iify and disclose accordingly. 

31. General Compliance with Laws. Consultant shall keep fully informed of Federal, 
state and local laws and ordinances and regulations which in any manner affect those employed by 
Consultant, or in any way affect the perf01mance of services by Consultant pursuant to this 
Agreement. Consultant shall at all times observe and comply with all such laws, ordinances and 
regulations, and shall be solely responsible for any failure to comply with all applicable laws, 
ordinances and regulations. Consultant represents and wairnnts that Consultant has obtained all 
necessary licenses to perfonn the Scope of Services, and that such licenses are in good standing. 
Consultant fu1iher represents and wanants that the services provided herein shall conf01m to all 
ordinances, policies and practices of the City of Riverside. This includes compliance with prevailing 
wage rates and their payment in accordance with the California Labor Code. 

32. Waiver. No action or failure to act by the City shall constitute a waiver of any right 
or duty afforded City under this Agreement, nor shall any such action or failure to act constitute 
approval of or acquiescence in any breach thereunder, except as may be specifically, provided in this 
Agreement or as may be othe1wise agreed in writing. 

33. State Prevailing Wage Rates . 

A. If applicable, Consultant and all subcontractors are required to pay the general 
prevailing wage rates of per diem wages and ove1iime and holiday wages detennined by the Director 
of the Depaiiment of Industrial Relations under Section 1720 et seq. of the California Labor Code 
and implemented by Resolution No. 13346 of the City Council of the City of Riverside. The 
Director's detennination is available on-line ,-vvvw .dir.ca.gov/dlsr/DPreWageDetennination.htm and 
is refened to and made a paii hereof; the wage rates therein asce1iained, dete1mined, and specified 
are refened to and made a paii hereof as though fully set f01ih herein. 

B If applicable, Consultant shall comply with the State of California's General 
Prevailing Wage Rate requirements in accordance with California Labor Code, Section 1 770, and all 
Federal, State, and local laws and ordinances applicable to the work. 

C. Any subcontract entered into as a result of this contract if for more than 
$25,000 for public works constrnction or more than $15,000 for the alteration, demolition, repair or 
maintenance of public works shall contain off of the provisions of this paragraph. 
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D. When prevailing wages apply to the services described in the scope of work, 
transportation and subsistence costs shall be reimbursed at the minimum rates set by the Department 
of Industrial Relations (DIR) as outlined in the applicable Prevailing Wage Determination. See 
http:/ /www.dir.ca.gov. 

E. Consultant is aware of and stipulates that Consultant will also comply with the 
following sections of the California Labor Code: 

1. Section 1775 prescribing sanctions for failure to pay prevailing wage 
rates; 

ii. Section 1776 requiring the making, keeping and disclosing of detailed 
payroll records and prescribing sanctions for failure to do so; 

iii. Section 1777.5 prescribing the terms and conditions for employing 
registered apprentices; 

iv. Section 1810 providing that eight hours of labor shall be a day's work; 
and 

v. Section 1813 prescribing sanctions for violations of the provisions 
concerning eight-hour work days and forty-hour work weeks. 

34. National Labor Relations Board Certification. In accordance with Public Contract 
Code Section 10296, the Consultant hereby states under penalty of perjury that no more than one 
unappealable finding of contempt of court by a Federal court has been issued against Consultant 
within the immediately preceding two-year period, because of Consultant's failure to comply with an 
order of a Federal court that orders the Consultant to comply with an order of the National Labor 
Relations Board. 

35. Debarment and Suspension Certification. 

A. Consultant's signature affixed herein, shall constitute a certification under 
penalty of perjury under the laws of the State of California, that Consultant has complied with Title 2 
CFR, Part 180, "OMB Guidelines to Agencies on Government wide Debarment and Suspension 
(nonprocurement)", which certifies that he/she or any person associated therewith in the capacity of 
owner, partner, director, officer, or manager, is not currently under suspension, debarment, voluntary 
exclusion, or determination of ineligibility by any federal agency; has not been suspended, debarred, 
voluntarily excluded, or determined ineligible by any federal agency within the past three (3) years; 
does not have a proposed debarment pending; and has not been indicted, convicted, or had a civil 
judgment rendered against it by a court of competent jurisdiction in any matter involving fraud or 
official misconduct within the past three (3) years. Any exceptions to this certification must be 
disclosed to City. 

B. Exceptions will not necessarily result in denial ofrecommendation for award, 
but will be considered in determining Consultant responsibility. Disclosures must indicate to whom 
exceptions apply, initiating agency, and dates of action. 
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C. Exceptions to the Federal Government Excluded Parties List System 
maintained by the General Services Administration are to be determined by the Federal highway 
Administration. 

36. Inspection of Services. The Consultant and any subcontractor shall permit the City, 
the state and the Federal Highway Administration to review and inspect the project activities and 
files at all reasonable times during the performance period of this Agreement including review and 
inspection on a daily basis. 

37. Safety. 

A. The Consultant shall comply with OSHA regulations applicable to Consultant 
regarding necessary safety equipment or procedures. The Consultant shall comply with safety 
instructions issued by the City's Safety Officer or other City representatives. Consultant's personnel 
shall wear hard hats and safety vests at all times while working on the project site. 

B. Pursuant to the authority contained in Section 591 of the Vehicle Code, the 
City has determined that such areas are within the limits of the project and are open to public traffic. 
The Consultant shall comply with all of the requirements set forth in Division 11, 12, 13, 14 and 15 
of the Vehicle Code. The Consultant shall take all reasonably necessary precautions for safe 
operation of its vehicles and the protection of the traveling public from in jury and damage from 
such vehicles. 

C. Any subcontract entered into as a result of this Agreement shall contain all of 
the provisions of this paragraph. 

D. Consultant must have a Division of Occupational Safety and Health (CAL-
OSHA) permit(s), as outlined in California Labor Code Sections 6500 and 6705, prior to the 
initiation of any practices, work, method, operation, or process related to the construction or 
excavation of trenches which are five feet or deeper. 

38. Amendments. This Agreement may be modified or amended only by a written 
agreement and/or change order executed by the Consultant and City. 

39. Disputes. 

A. Any dispute, other than an audit, concerning a question of fact arising out of 
this Agreement that is not disposed ofby agreement shall be decided by a committee consisting of 
the City's Contract Administrator and Public Works Director, who may consider written or verbal 
information submitted by the Consultant. 

B. Not later than thirty (30) days after completion of all of the services under the 
Agreement, Consultant may request review by the Assistant City Manager of unresolved claims or 
disputes, other than audit. The request for review shall be submitted in writing. 
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C. Neither the pendency of a dispute, nor its consideration by the committee will 
excuse Consultant from full and timely performance in accordance with the terms of this Agreement. 

40. Termination. 

A. City reserves the right to terminate this contract upon thirty (30) calendar days written 
notice to Consultant with the reasons for termination stated in the notice. 

B. City may terminate this contract with Consultant should Consultant fail to perform 
the covenants herein contained at the time and in the manner herein provided. In the event of such 
termination, City may proceed with the work in any manner deemed proper by City. If City 
terminates this contract with Consultant, City shall pay Consultant the sum due to Consultant under 
this contract prior to termination, unless the cost of completion to City exceeds the funds remaining 
in the contract. In which case the overage shall be deducted from any sum due Consultant under this 
contract and the balance, if any, shall be paid to Consultant upon demand. 

41. Offsets. Consultant acknowledges and agrees that with respect to any business tax or 
penalties thereon, utility charges, invoiced fee or other debt which Consultant owes or may owe to 
the City, City reserves the right to withhold and offset said amounts from payments or refunds or 
reimbursements owed by City to Consultant. Notice of such withholding and offset, shall promptly 
be given to Consultant by City in writing. In the event of a dispute as to the amount owed or whether 
such amount is owed to the City, City will hold such disputed amount until either the appropriate 
appeal process has been completed or until the dispute has been resolved. 

42. Claims Filed by City's Construction Contractor. 

A. If claims are filed by the City's construction contractor relating to services 
performed by Consultant's personnel, and additional information or assistance from the Consultant's 
personnel is required in order to evaluate and defend against such claims, Consultant agrees to make 
its personnel available for consultation with the City's Construction Contracts Administrator and 
City Attorney's Office and for testimony, if necessary, at deposition, trial or arbitration proceedings. 

B. Consultant's personnel that the City considers essential to assist in defending 
against construction contractor claims will be made available on reasonable notice from the City. 
Consultation or testimony will be reimbursed at the same rates, including travel costs that are being 
paid for the Consultant's personnel services under this Agreement. 

C. Services of the Consultant's personnel in connection with the City's 
construction contractor claims will be performed pursuant to a written amendment, if necessary, 
extending the term of this Agreement in order to finally resolve the claim. 

D. Any subcontract in excess of $25,000 entered into as a result of this 
Agreement shall contain all of the provisions of this paragraph. 

43. Venue. Any action at law or in equity brought by either of the parties hereto for the 
purpose of enforcing a right or rights provided for by this Agreement shall be tried in the Superior 
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Court of California, County of Riverside, and the parties hereby waive all provisions of law 
providing for a change of venue in such proceedings to any other county. 

44. Notices. Any notices required to be given, hereunder shall be in writing and shall be 
personally served or given by mail. Any notice given by mail shall be deemed given when deposited 
in the United States Mail, certified and postage prepaid, addressed to the party to be served as 
follows: 

To City 

City of Riverside 
Public Works Department 
Attn: Sweta Patel 
3900 Main Street, 4th Floor 
Riverside, CA 92522 

To Consultant 

HDR Engineering, Inc. 
Attn: Charles Christoplis, Project Manager 
2280 Market Street, Suite 100 
Riverside, CA 92501 

45. Successors and Assigns. This Agreement shall be binding upon City and its 
successors and assigns, and upon Consultant and its permitted successors and assigns, and shall not 
be assigned by Consultant, either in whole or in part, except as otherwise provided in Section 10, 
Assignment, of this Agreement. 

46. Nondiscrimination; Statement of Compliance. 

A. Consultant's signature affixed herein, and dated, shall constitute a certification 
under penalty of perjury under the laws of the State of California that Consultant has, unless exempt, 
complied with, the nondiscrimination program requirements of Government Code Section 12990 and 
Title 2, California Administrative Code, Section 8103. 

B. During the performance of this Contract, Consultant and its subconsultants 
shall not unlawfully discriminate, harass, or allow harassment against any employee or applicant for 
employment because of sex, race, color, ancestry, religious creed, national origin, physical disability 
(including HIV and AIDS), mental disability, medical condition ( e.g., cancer), age ( over 40), marital 
status, and denial of family care leave. Consultant and subconsultants shall insure that the evaluation 
and treatment of their employees and applicants for employment are free from such discrimination 
and harassment. Consultant and subconsultants shall comply with the provisions of the Fair 
Employment and Housing Act (Gov. Code §12990 (a-f) et seq.) and the 5applicable regulations 
promulgated there under (California Code of Regulations, Title 2, Section 7285 et seq.). The 
applicable regulations of the Fair Employment and Housing Commission implementing Government 
Code Section 12990 (a-f), set forth in Chapter 5 of Division 4 of Title 2 of the California Code of 
Regulations, are incorporated into this Contract by reference and made a part hereof as if set forth in 
full. Consultant and its subconsultants shall give written notice of their obligations under this clause 
to labor organizations with which they have a collective bargaining or other Agreement. 

C. The Consultant shall comply with regulations relative to Title VI 
(nondiscrimination in federally-assisted programs of the Department of Transportation - Title 49 
Code of Federal Regulations, Part 21 - Effectuation of Title VI of the 1964 Civil Rights Act). Title 
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VI provides that the recipients of federal assistance will implement and maintain a policy of 
nondiscrimination in which no person in the state of California shall, on the basis of race, color, 
national origin, religion, sex, age, disability, be excluded from participation in, denied the benefits of 
or subject to discrimination under any program or activity by the recipients of federal assistance or 
their assignees and successors in interest. 

D. The Consultant, with regard to the work performed by it during the Agreement shall 
act in accordance with Title VI. Specifically, the Consultant shall not discriminate on the basis of 
race, color, national origin, religion, sex, age, or disability in the selection and retention of 
Subconsultants, including procurement of materials and leases of equipment. The Consultant shall 
not participate either directly or indirectly in the discrimination prohibited by Section 21.5 of the 
U.S. DOT's Regulations, including employment practices when the Agreement covers a program 
whose goal is employment. 

47. Disadvantaged Business Enterprises (DBE) Participation 

A. This contract is subject to 49 CPR, Part 26 entitled "Participation by 
Disadvantaged Business Enterprises in Department of Transportation Financial Assistance 
Programs". Consultants who obtain DBE participation on this contract will assist Caltrans in meeting 
its federally mandated statewide overall DBE goal. 

B. The goal for DBE participation for this contract is 13 %. Participation by DBE 
consultant or subconsultants shall be in accordance with inforn1ation contained in the Consultant 
Proposal DBE Commitment (Exhibit 10-01), or in the Consultant Contract DBE Information 
(Exhibit 10-02) submitted by Consultant with Consultant's Proposal and are incorporated by 
reference as part of this Agreement. If a DBE sub consultant is unable to perform, Consultant must 
make a good faith effort to replace him/her with another DBE subconsultant, if the goal is not 
otherwise met. 

C. DBEs and other small businesses, as defined in 49 CPR, Part 26 are encouraged to 
participate in the performance of contracts financed in whole or in part with federal funds. 
Consultant or subconsultant shall not discriminate on the basis ofrace, color, national origin, or sex 
in the performance of this contract. Consultant shall carry out applicable requirements of 49 CFR, 
Part 26 in the award and administration of US DOT-assisted agreements. Failure by Consultant to 
carry out these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the City deems appropriate. 

D. Any subcontract entered into as a result of this contract shall contain all of the 
provisions of this section. 

E. A DBE firm may be terminated only with prior written approval from the City and 
only for the reasons specified in 49 CFR 26.53(±). Prior to requesting the City's consent for the 
termination, Consultant must meet the procedural requirements specified in 49 CPR 26.53(±). 

F. A DBE performs a Commercially Useful Function (CUF) when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually performing, 
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managing, and supervising the work involved. To perform a CUF, the DBE must also be responsible 
with respect to materials and supplies used on the contract, for negotiating price, determining quality 
and quantity, ordering the material, and installing (where applicable) and paying for the material 
itself. To determine whether a DBE is performing a CUF, evaluate the amount of work 
subcontracted, industry practices, whether the amount the firm is to be paid under the, contract is 
commensurate with the work it is actually performing, and other relevant factors. 

G. A DBE does not perform a CUF if its role is limited to that of an extra participant in a 
transaction, contract, or project through which funds are passed in order to obtain the appearance of 
DBE participation. In determining whether a DBE is such an extra participant, examine similar 
transactions, particularly those in which DBEs do not participate. 

H. If a DBE does not perform or exercise responsibility for at least thirty percent (30%) 
of the total cost of its contract with its own work force, or the DBE subcontracts a greater portion of 
the work of the contract than would be expected on the basis of normal industry practice for the type 
of work involved, it will be presumed that it is not performing a CUF. 

I. Consultant shall maintain records of materials purchased or supplied from all 
subcontracts entered into with certified DBEs. The records shall show the name and business address 
of each DBE or vendor and the total dollar amount actually paid each DBE or vendor, regardless of 
tier. The records shall show the date of payment and the total dollar figure paid to all firms. DBE 
prime consultants shall also show the date of work performed by their own forces along with the 
corresponding dollar value of the work. 

J. Upon completion of the Contract, a summary of these records shall be prepared and 
submitted on the form entitled, "Final Report-Utilization of Disadvantaged Business Enterprise 
(DBE), First-Tier Subconsultants" CEM-2402F [Exhibit 17-F, of the LAPM], certified correct by 
Consultant or Consultant's authorized representative and shall be furnished to the Contract 
Administrator with the final invoice. Failure to provide the summary of DBE payments with the final 
invoice will result in twenty-five percent (25%) of the dollar value of the invoice being withheld 
from payment until the form is submitted. The amount will be returned to Consultant when a 
satisfactory "Final Report-Utilization of Disadvantaged Business Enterprises (DBE), First-Tier 
Subconsultants" is submitted to the Contract Administrator. 

K. If a DBE subconsultant is decertified during the life of the contract, the decertified 
subconsultant shall notify Consultant in writing with the date of decertification. If a subconsultant 
becomes a certified DBE during the life of the Contract, the subconsultant shall notify Consultant in 
writing with the date of certification. Any changes should be reported to City's Contract 
Administrator within 30 days. 

48. Subconsultant. 

A. Nothing contained in this Agreement or otherwise, shall create any contractual 
relation between the Agency and any subconsultants, and no subcontract shall relieve the Consultant 
of his/her responsibilities and obligations hereunder. The Consultant agrees to be as fully responsible 
to the Agency for the acts and omissions of its subconsultants and of persons either directly or 
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indirectly employed by any of them as it is for the acts and omissions of persons directly employed 
by the Consultant. The Consultant's obligation to pay its subconsultants is an independent obligation 
from the Agency's obligation to make payments to the Consultant. 

B. Any subcontract in excess of $25,000, entered into as a result of this 
Agreement, shall contain all the provisions stipulated in this Agreement to be applicable to 
subconsultants. 

C. Consultant shall pay its subconsultants within ten (10) calendar days from 
receipt of each payment made to the Consultant by the Agency. 

D. Any substitution of subconsultants must be approved in writing by the 
Agency's Contract Manager in advance of assigning work to a substitute subconsultant. 

49. Retainage; Prompt Payment of Funds Withheld to Subconsultants. No retainage 
will be withheld by the Agency from progress payments due the prime consultant. Retainage by the 
prime consultant or subconsultants is prohibited, and no retainage will be held by the prime 
consultant from progress due subconsultants. Any violation of this provision shall subject the 
violating prime consultant or subconsultant to the penalties, sanctions, and other remedies specified 
in Section 7108.5 of the California Business and Professions Code. This requirement shall not be 
construed to limit or impair any contractual, administrative, or judicial remedies otherwise available 
to the prime Consultant or subconsultant in the event of a dispute involving late payment or 
nonpayment by the prime consultant or deficient subcontract performance, or noncompliance by a 
subconsultant. This provision applies to both DBE and non-DBE prime consultants and 
subconsultants. Any subcontract entered into as a result of this Agreement shall contain all of the 
provisions of this section. 

50. Severability. Each provision, term, condition, covenant and/or restriction, in whole 
and in part, of this Agreement shall be considered severable. In the event any provision, term, 
condition, covenant and/or restriction, in whole and/or in part, of this Agreement is declared invalid, 
unconstitutional, or void for any reason, such provision or part thereof shall be severed from this 
Agreement and shall not affect any other provision, term, condition, covenant and/or restriction of 
this Agreement, and the remainder of the Agreement shall continue in full force and effect. 

51. Authority. The individuals executing this Agreement and the instruments referenced 
herein on behalf of Consultant each represent and warrant that they have the legal power, right and 
actual authority to bind Consultant to the terms and conditions hereof and thereof. 

52. Entire Agreement. This Agreement constitutes the final, complete, and exclusive 
statement of the terms of the agreement between the parties pertaining to the subject matter of this 
Agreement, and supersedes all prior and contemporaneous understandings or agreements of the 
parties. Neither party has been induced to enter into this Agreement by, and neither party is relying 
on, any representation or warranty outside those expressly set forth in this Agreement. 

53. Interpretation. City and Consultant acknowledge and agree that this Agreement is 
the product of mutual arms-length negotiations and accordingly, the rule of construction, which 
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provides that the ambiguities in a document shall be construed against the drafter of that document, 
shall have no application to the interpretation and enforcement of this Agreement. 

A. Titles and captions are for convenience of reference only and do not define, 
describe or limit the scope or the intent of the Agreement or any of its terms. References to section 
numbers are to sections in the Agreement unless expressly stated otherwise. 

B. This Agreement shall be governed by and construed in accordance with the 
laws of the State of California in effect at the time of the execution of this Agreement. 

C. In the event of a conflict between the body of this Agreement and Exhibit "A" 
Scope of Services hereto, the terms contained in Exhibit "A" shall be controlling. 

54. Exhibits. The following exhibits attached hereto are incorporated herein to this 
Agreement by this reference: 

Exhibit "A" - Scope of Services 
Exhibit "B" - Compensation (Actual Cost plus Fix Fee) 
Exhibit "C" - Key Personnel 

(Signatures on Following Page) 
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IN WITNESS WHEREOF, City and Consultant have caused this Agreement to be duly 
executed the day and year first above written. 

CITY OF RIVERSIDE, a California 
chai1er city and municipal corporation 

By:-----------­
City Manager 

Attest: _____________ _ 
City Clerk 

Ce11ified as to Availability of Funds: 

By: ____ ....,-,-'-~-"-----

Chief Finlncial Officer 

Approved as to Form: 

By:_~----­
Ruthann M. Salera 
Deputy City Attorney 

CA# 2 1-0052 RM S 1/4/2 1 
\\re-city law\cycom\wpdocs\d003\p032\005 7 109 3 .doc 
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HDR ENGINEERING, INC. , 
a Nebraska corporation authorized to do 
business in California 

By: 

Thomas T. Kim 

[Printed Name] 
Sr. Vice President 

[Title] 

By: 

[Printed Name] 

[Title] 



EXHIBIT "A" 

SCOPE OF SERVICES 



Scope of Services 

Project Objective 

HOR Engineering, Inc. ("CONSULTANT") will provide engineering services ("SERVICES"} to the 

City of Riverside, California ("CITY"}, encompassing a Scope of Work to complete the plans, 

specifications and estimates for the Third Street Grade Separation Project. 

Project Description 

The Third Street Grade Separation Project includes the following key components: 

1. Approximately 1,300 feet of new 4-lane roadway. 

2. Approximately 1,700 feet of secondary street widening and improvements. 

3. Approximately 8,500 feet of new main line BNSF tracks. 

4. New concrete four track railroad bridge. 

5. Full closure of the existing at-grade crossing for duration of construction 

6. Pump station and water detention pond. 

7. New storm drain piping at underpass. 

8. New 60" to 78" MPD flood control storm drain system. 

9. Approximately 1800 If of retaining walls. 

10. Modifications to multiple private properties. 

11. Modifications to the existing Riverside Canal. 

12. Modification to existing traffic signals. 

13. Traffic signage and striping. 

14. Temporary traffic detours during construction. 

15. Landscaping and associated irrigation. 

16. Utility relocation coordination. 

Scope of Work 

The following scope of work has been prepared by CONSULTANT for the CITY for the Third 

Street Grade Separation Project final design. The work to be performed includes the following 

tasks. 

Task 1-Administration & Management 

This task includes communication and coordination with the CITY, subconsultants, and 

stakeholders, and preparation of Project Management and Quality Assurance/Quality Control 

Plan. The objective of this task is to provide overall management of the CONSULTANT 

Engineering Services. 

1.1 Project Management: CONSULTANT will provide project management including 

management of subconsultants, coordination with appropriate agencies and Quality 



Control/Quality Assurance activities. CONSULTANT will submit monthly invoices with 

monthly progress report. 

1.2 Project Development Team ("PDT") meetings: CONSULTANT will coordinate and 

conduct monthly design team meetings (maximum of 18 PDT meetings). Meeting 

minutes will be prepared and distributed to document and monitor action items. 

Task Deliverables 

• Monthly Status Reports, Invoices and Schedule Updates. 

• Meeting Minutes of PDT Meetings. 

Key Understandings 

• The CITY's Project Manager will assist in arranging PDT meetings, distributing status 

reports to other CITY staff and processing invoices. It is assumed that the PDT attendees 

will consist of the CONSULTANT Project Manager and CONSULTANT Team key support 

personnel (maximum of 2 per meeting) for an estimated time of one hours per meeting. 

Task 2 - Agency Coordination 

This task involves the coordination with local agencies. 

2.1 Local Agencies: CONSULTANT will assist CITY in coordinating with the State, County, 

and other local jurisdictions in the development of the Project. Adherence to local 

standards will be required where applicable and as outlined in the CITY's Design 

Standards and Criteria. 

2.2 BNSF Railway Company (BNSF): CONSULTANT will assist CITY in coordination with the 

BNSF in addressing issues involving railroad design standards and practices and other 

issues of BNSF concern that arise during the design process. CONSULTANT will assist the 

CITY in obtaining design approvals from BNSF, such as design standards, permanent 

structure clearances, and construction sequencing. 

2.3 Presentation and Visuals: CONSULTANT will provide presentation materials and/or 

visual aids needed for presentation to City Council, community groups, political 

representatives and/or the public at-large. CITY staff will conduct all community 

outreach activities. CONSULTANT will provide technical support and displays for public 

outreach meetings. 

Task Deliverables 

• Meeting minutes from agency coordination meetings. 

• Exhibits for CITY and BNSF presentations. 

Key Understandings 



• CITY will assist CONSULTANT in coordinating with local agencies. 

• CITY staff will lead community outreach activities. 

• CONSULTANT anticipates up to six presentations under Tasks 2.2 and 2.3. 

Task 3 - Perform Initial Engineering Studies 

This task involves activities to analyze the existing conditions of the Project and preparation of 

supporting documents for final design. CONSULTANT /SUBCONSULTANT will provide the 

following; 

3.1 Supplemental Surveying: Additional ground surveying and topographic mapping 

updates at various locations to support final design work. Additional ground survey and 

control for the addition of the Riverside County Flood Control 78-inch MDP storm drain 

line. 

3.1.1 Supplemental Topographic Survey: Supplemental Design Level Topographic 

Survey (conventional field survey) will be provided. The record right-of-way and 

adjacent property lines will be shown for reference based upon available record 

maps. The right-of-way and property lines will not be analyzed or suitable for 

mapping. The centerlines of streets will be established based on found 

monuments and the right-of-way and property lines will be drafted based on 

publicly available records. The items to be included are as follows. 

Survey Control: The horizontal and vertical control will be based on the control 

network established as part of the original survey. 

Survey Features: 

• Survey observations will be taken at SO-foot street cross sections to 

include back of walk, top of curb, flow line, edge of gutter, street crown, 

high/low points, drive approaches, grade breaks, fence lines, handicap 

ramps and flatwork up to the face of buildings including finish floor shots 

(up to fence line at residential properties). 

• The supplemental street cross section data will be incorporated into the 

originally provided survey to create one new file. 

Utilities: 

• Location, elevation, size and type of visible above ground utilities within 

the Sites. 

• Flow line invert elevations and sizes of drain inlets, sanitary sewer and 

storm drain manholes (top of manhole and invert), unless bolted down. 



Task Deliverables: 

• AutoCAD {Civil 3D) drawing, version 2018 or lower, including 3D surface 

files (s). 

• Signed and stamped PDF file. 

l<ey Understandings: 

• The site will be accessible and clear of obstructions at the requested time 

of survey. If coordination of site access is required prior to the survey 

being performed, the CITY will provide the necessary information and 

coordination. The survey will take place during normal business hours. 

• Title reports will be provided by the City for all parcels at no expense to 

the Consultant 

• Legal descriptions and Plats will be prepared by City 

• Lot Tie Agreement and Lot Line Adjustment efforts are excluded for this 

scope. 

• Sufficient survey monumentation will exist at the controlling major 

intersections and key locations of the underlying record maps. In the 

event that monumentation is incomplete or deficient, an additional 

expanded scope may be required. If this should occur, CONSULTANT will 

discuss our findings in detail with the CITY and a fee adjustment to this 

agreement will be required. 

• A Record of Survey is not included in the Scope of Services. 

• Fees for permits, flagman, and required insurance will be billed as a direct 

expense. An allowance of $10,000.00 is budgeted for these fees. 

• Potholing services are not included in this Scope of Services 

3.2 Geotechnical Investigation: CONSULTANT1s DBE subsconsultant, Earth Mechanics 

Incorporation ("EMl 11
) will perform the geotechnical investigation. The purpose of the 

geotechnical investigation will be to provide input for preparation of PS&E documents. 

The scope of the investigation will consist of the tasks described below. 

3.2.1 Geotechnical Input: Geotechnical input for final design will be provided based 

on the site-specific investigation. EMI will perform the following subtasks: 

3.2.1.1 Data Review/Geologic Reconnaissance Survey: Available geological and 

geotechnical data contained in EMI, CITY, Caltrans and HDR files will be 

provided regarding the subject project and nearby areas will be reviewed. 

EMlwill: 



• Review conceptual plans. 

• Perform a geologic reconnaissance survey. 

• Review available logs of test borings for adjacent facilities, including 

Caltrans bridges. 

• Review available seismic information including peak ground accelerations 

(PGA's). 

• Review available historical groundwater level data. 

• Review existing utility plan provided by HDR. 

3.2.1.2 Subsurface Investigation: The subsurface investigation will consist of two 

soil borings to approximately 100 feet deep or drilling refusal, whichever 

is shallower, a soil boring to 125 deep or drilling refusal, whichever is 

shallower, fifteen soil borings to 30 to 60 feet deep, and a soil boring to 5 

feet below ground surface (bgs). The field investigation depth was 

selected to investigate the subsurface materials that will be influenced by 

the proposed project. Specific elements of the field investigation will 

consist of the following: 

• Obtain encroachment/access permits from the CITY. 

• Field investigation is allowed between 7AM and 5PM. 

• Mark the exploration location in the field. 

• Contact Underground Service Alert (USA} to check location for 

underground utilities as related to the proposed field investigation. 

• Rely on HDR to supply plans indicating any underground utilities. 

• Drilling with a truck or track-mounted drill rig provided by an outside 

licensed drilling contractor. The boring will be performed using a high 

torque drill rig using hollowing-stem auger drilling techniques. 

• Providing traffic control in accordance with the WATCH manual, if 

needed. 

• Preparing logs of the borings. 

• Collecting soil samples at approximately 5-foot intervals with either a 

California modified drive sampler or a standard penetration test (SPT) 

sampler. 

• Collecting bulk samples near the ground surface. 

• Backfilling the boring with cuttings; if groundwater is encountered the 

borings will be backfilled with cement-bentonite slurry. 

• Patching the surface of the borings with cold patch asphalt. 

• Performing a soil infiltration testing at 30 feet below grade, following 

USBR 7300-89 method. 



• Performing a surface infiltration testing (invert depth is less than 1 foot 

from existing grade} in accordance with ASTM D-3385 utilizing a double 

ring infiltrometer device. 

• Drumming investigation derived waste (IDW} and disposing them off-site, 

as appropriate. If allowed, IDW can be spread on-site if there is no 

evidence of contamination. 

3.2.1.3 Laboratory Testing: Soil samples collected during the field investigation 

will be reexamined to confirm their field classifications and to select 

samples for testing. We expect that we will conduct the following 

laboratory tests: in-situ density and moisture content, grain size, direct 

shear, R-value, and soil corrosion tests. Laboratory tests will be 

conducted in general accordance with American Society for Testing and 

Materials (ASTM} standards or California Test methods. 

3.2.1.4 Engineering Analysis and Reporting: We will then perform the following: 

• Evaluate probabilistic peak ground acceleration (PGA) and acceleration 

response criteria (ARS} in accordance with AREMA. 

• Analyze seismic hazards. 

• Perform liquefaction and seismic settlement analyses. 

• Evaluate merits of proposed alternatives with respect to geotechnical site 

conditions. 

• Evaluate foundation types and provide recommendations for selected 

foundation capacity and settlement. 

• Evaluation excavation slope stability and effects of construction on 

exciting adjacent improvements. 

• Perform numerical analyses to evaluate ground movements at the 

locations of the historical building foundations under static conditions, 

and to verify design surcharge pressures on the retaining wall face due to 

the building loads. A model will be developed and analyzed including the 

retaining wall and ground anchor system, the retained and underlying 

soil, and the building foundation loads. 

• Evaluate lateral pressures and resistance to lateral loading. 

• Prepare draft and final Geotechnical Report (GR) to provide design and 

construction recommendations for the bridge structure, roadway 

excavations, proposed slopes, retaining walls, MPD flood control storm 

drain system, soil infiltration rates, and pavement structural sections. 

Task Deliverables: 

• Five copies of the draft and final GR. 

l<ey Understandings: 



• Work is performed in Year 2021. 

• Access to the site is provided. 

• Encroachment/access permits other than CITY are provided to EMI. 

• Encroachment/access permit fees paid by others. 

• Prevailing wage rules apply to fieldwork. 

• The field investigation locations are accessible to the field equipment 

listed in 3.2.1.2. 

• Soil and groundwater are not contaminated. 

• Consultant shall schedule and coordinate railroad flagging with BNSF. 

Railroad flagmen shall be provided by BNSF/CITY at no cost to 

CONSULTANT. 

• Field investigation performed during regular work hours {8 a.m. to 5 

p.m.}. 

• IDW will be spread on-site or disposed at a CITY-approved disposal area if 

there is no field evidence of contamination. If field evidence of 

contamination is encountered, the IDW will be drummed and disposed 

off-site. We have assumed that the IDW can be disposed off-site as non­

hazardous waste. 

• One original and five copies of the report will be provided. 

• Response to one set of review comments included. 

3.3 Drainage Evaluation: 

3.3.1 Roadway Sump Drainage Evaluation CONSULTANT'S subconsultant, Albert 

Webb and Associates {WEBB} will prepare a final hydrology and hydraulic 

analysis for the final design of the pump station, the detention basin, and 

associated inlets and storm drain facilities. 

This effort will include finalizing the rational method and unit hydrograph 

hydrology calculations tributary to the sump from the onsite project area for the 

10-yr and 50-yr storm events that were prepared during the PA&ED phase. It will 

also include a new analysis of the 100-yr peak flow and volume for the same 

area. The effort will also include updating the 2D models prepared during the 

PA&ED phase for the 10-yr and 50-yr storm events that were used to determine 

the amount of flows tributary to the site from the larger offsite drainage area. An 

additional 2D model for the 100-yr event will also be prepared. Using 

supplemental survey data, this updated analysis should confirm whether offsite 

flows from the low point at the BNSF right of way approx. 1000 LF north of 3rd 

street flow across the track and continue to the west or flow southerly into the 



project area. This was identified as one of the critical outstanding items in the 

preliminary report. 

From the results of these analysis, WEBB will finalize the determination of the 

total amount of flow that gets to the sump in the 10-yr, 50-yr, and 100-yr events. 

This will include an assessment of what the new MDP Line Din 4rth Street will 

intercept in the 50-yr and 100-yr events before those flows reach the New 

Commerce intersection and flow to the sump. These flows will be used for 

design and sizing of the storm drain inlets and piping in the sump (50-yr), the 

sizing of the pump and discharge pipe to the basin (50-yr), sizing of the basin and 

outlet pipe to the new MDP Line D (10-yr), sizing of the basin emergency spillway 

(50-yr), and assessment of the flooding depth in the sump (100-yr). 

The results of these analysis will be included in a final hydrology and hydraulic 

report for the project. 

Task Deliverables: 
• Final H&H Report 

3.3.2 78" MDP Line "D" Drainage Evaluation CONSULTANT's subsconsultant, 

ProjectLine, will coordinate with the County to obtain and review documentation 

of relevant modeling assumptions and results to verify the design approach. 

Riverside County has sized the storm drain and planned the alignment based on 

their storm drainage model. ProjectLine will summarize the results of this task in 

a memo to HDR. CONSULTANT will provide base mapping as well as updated 

hydrology (Q10 and Q100) after receiving back up hydrology from Riverside 

County Flood Control District. Final hydrology report will be provided by 

CONSULTANT before starting the storm drain plans. 

Task Deliverables: 
• Drainage Evaluation Memorandum 

3.4 Railroad Approval of 30% Track and Bridge Design CONSULTANT will coordinate with 

BNSF to request BNSF's approval of the concept and 30% design submittals in 

accordance with the requirements contained in the Union Pacific Railroad - BNSF 

Railway Guidelines for Railroad Grade Separation Projects dated 01-05-2016 

(Guidelines). 

This task will transmit track and bridge submittals to the BNSF, as prepared in previous project 

phases. The following key components will be transmitted to BNSF in accordance with the 

Concept and 30% design submittals listed in the Guidelines: 

• Track Design Plans, showing plan view, elevation view and typical sections 



• Bridge Plans 

• Structure Type Selection Report 

• Project Specifications 

• Drainage Report and Plan 

• Construction Phasing Plans 

Task Deliverables: 

• Transmittal document that submits previously prepared Concept and 30% design 

submittals listed in the Guidelines. 

Key Understandings: 

• This task is intended to bring the BNSF approval process up through the 30% 

design submittal. Subsequent submittals will be incidental to their respective 

task. 

• CONSULTANT shall not be responsible for payment of fees nor application 

processing labor required for agreements with BNSF, such as a design review 

agreement or construction and maintenance agreement. 

• CITY will do all coordination with CPUC including meetings, applications and 

additional coordination. 

Task 4- Develop Preliminary Plans, Estimate and Specifications (60%) 

This task includes completion of 60% design documents for review by CITY and BNSF and 

use in the development of the final construction documents and bid package. The work 

consists of the following tasks: 

4.1 Preliminary Track Plans: CONSULTANT will prepare Preliminary Track Plans including 

typical sections, plan and profile sheets and key track details to comply with BNSF 

design requirements (Guidelines). 

4.2 Preliminary Roadway Plans: CONSULTANT will prepare Preliminary Roadway Plans 

including typical sections, plan and profile sheets and key roadway details. 

4.3 Preliminary Structural Plans: CONSULTANT will prepare preliminary structural plans in 

accordance with CITY and BNSF requirements. The preliminary structure plans will 

include structure general plan sheet, bridge typical cross section sheet, retaining wall 

key map sheet and retaining wall layout sheets. The following information will be 

included in the plan sheets: 

• Major structure components, including superstructure depth and width with 

approximate column and footing sizes. 



o Horizontal and vertical clearances, including horizontal and vertical clearance for 

vehicular traffic under underpass structure. 

• Typical cross-section of bridge. 

• Horizontal and vertical alignment of bridge, including beginning and end of bridge. 

• Retaining walls type and layout; including preliminary horizontal and vertical layout. 

MGE Engineering, Inc. {MGE) will perform an independent review using the 

Red/Yellow/Green {RYG) design check process. MGE will complete a RYG check of the 

60% bridge plans, design calculations, engineering estimate, and specifications. The RYG 

check consists of reviewing the bridge design details, calculations, engineering cost 

estimate and specifications, for accuracy and completeness. All comments will be 

added to MGE1s Comment/Response Matrix and submitted as part of the RYG check. 

MGE will resolve all differences regarding the RYG check comments with the responsible 

engineers to complete the RYG check documentation. Following the bridge plans, 

calculations, estimates and specifications updates/ revisions based upon the RYG check, 

MGE will back-check all documents to ensure all comments have been incorporated into 

the PS&E documents. Comments not incorporated will be noted on the 

Comment/Response matrix and provide to the responsible engineers. 

4.4 Preliminary Traffic Engineering/Detour Plans: CONSULTANT will develop preliminary 

traffic engineering and detour plans, including signing and striping plans during and 

after construction. 

Task 4.4.1: Field Reviews and Inventories: CONSULTANT will complete field review and 

evaluations for the intersections and roadway segments identified above based on the 

scope of the initial work prepared during the preliminary engineering phase. 

CONSULTANT will combine the traffic technical report and inventories, CONSULTANrs 

field notes and photographs for each roadway and intersection that a Traffic plan is to 

be drawn, submit electronic CADD files and/or Portable Document Format {PDF). 

CONSULTANT will submit the results of the evaluation to City for review and approval 

prior to proceeding with the Design. 

Deliverables: Draft and final report documenting results of field evaluation efforts. 

• Task 4.4.2: 60 Percent Traffic Design: CONSULTANT will prepare preliminary design 
plans for traffic signals, signing and striping and traffic control/detour plans including 
the interface with local roads. We will utilize the improvement plans approved by City as 
a base to prepare these plans. Right-of-way, utilities, roadway features, and traffic 
control relevant to the design will be layered to reflect "existing11 and "proposed11 

conditions as applicable. 

In this task, CONSULTANT will prepare the PS&E documents associated with the traffic 

improvements that will be installed in the field. The following tasks would be performed 

by CONSULTANT as part of this component: 



Fully detailed signal plans will be prepared at a scale of 1"=20' for approximately three 

locations that require more extensive work. These sketches and schedules would be 

included in the contract documents for bid. Pertinent issues to be addressed on the 

plans will include; 

• Field survey and right-of-way; 

• Existing signal and striping conditions; 

• Underground and overhead utilities; 

• Roadway conditions; 

• Signing and striping improvements to match signal operations; 

• Power connection points; 

• Pole and conductor schedules; 

• Equipment details; 

• Controller and cabinet upgrades; 

• Vehicle detection improvements; 

• New or replaced vehicle heads; 

• Replace vehicle poles and standards; 

• Pedestrian signals and push buttons, crosswalk replacement and wheelchair ramp 

installations; 

• Installation of highway safety lighting; 

• Installation of service cabinets. 

Signing and Striping plans will be prepared at a scale of 1"=40' for require new pavement 

markings after the grade separation is constructed. This preliminary plan will be developed 

into the contract documents for bid consistent with the roadway improvement plans. 

4.5 Preliminary Staged Construction Plan: CONSULTANT will develop a preliminary staged 

construction schematic plan. After approval of the Traffic Control Concept, 

CONSULTANT will prepare 60% design plans for traffic control at the roadway and 

intersection locations. We will utilize the roadway improvement plans as a base to 

prepare these plans. Right-of-way, utilities, roadway features, and traffic control 

relevant to the design will be layered to reflect 11existing11 and "proposed11 conditions as 

applicable. 

CONSULTANT will provide the Worksite Traffic Control Plans for maintenance of traffic 

under grade separation improvements assuming 2 stages of construction. 



4.6 Preliminary Utility Plans: CONSULTANT will develop preliminary composite utility plans 

showing existing and proposed utilities at a scale of 111 == 40'. Preliminary disposition of 

existing utilities will be identified. Potential location of utilities to be relocated will be 

identified and coordinated with CITY, Riverside Public Utilities (RPU), utility companies 

and BNSF. Design of drainage plans shall be by the CONSULTANT; design for all other 

utilities shall be performed by the owners as required. 

4.7 Preliminary Drainage Plans: 

4.7.1 Preliminary Drainage Plans (Sump) Subconsultant WEBB will prepare 60% level 

design plans for the onsite storm drain, detention basin, and outlet piping. 

4.7.2 Preliminary Drainage Plans (78" MDP Line D) Subconsultant ProjectLine will 

prepare the design for approximately 4200 ft. of storm drain piping, ranging 

between 78-inch and 36-inch diameter. ProjectLine's proposed level of effort is 

based on preliminary investigation of the County hydrologic model and 

assumptions in order to verify the sizes and alignments of the storm drain 

segments. This storm drain design package is expected to be bid separately from 

and preceded the Grade Separation. Proposed level of effort is based on the 

horizontal alignment provided by the County. Design for relocation of existing 

sewer, water and power lines will designed by the City and RPU. Relocation for 

all other utilities will be provide by the utility owners. 

4.7.3 Preliminary Riverside Canal Syphon and Box Redesign Subconsultant 

ProjectLine will prepare the design for the syphon design at the new roadway 

underpass and the relocation of up to 900 ft. of the Riverside Canal south of the 

grade separation. This will connect to the inverted siphon. The purpose of the 

relocation is to avoid realigned tracks parallel with the Canal. ProjectLine will 

investigate alternatives (e.g. box conduit vs. RCP} considering hydraulics, 

construction schedule and cost. We understand that a portion of the relocated 

Canal will pass under the tracks and therefore will be designed for railroad 

loading. 

4.8 Preliminary Sewer Plans (Prepared by City): CITY will prepare all Sewer Plans for the 

project. CONSULTANT will coordinate with the CITY and will show CITY preliminary 

sewer plans on roadway plan sheets. 

4.9 Preliminary Landscaping and Irrigation Plan: Subconsultant Ian Davidson, Inc. will 

prepare a Conceptual Landscape Master Plan graphic rendering depicting proposed 

landscape treatments for approval by CITY. Based on the approved concept, 

CONSULTANT will prepare preliminary landscape planting and irrigation plans, details 

and calculations. 



4.10 Preliminary Electrical Plans: CONSULTANT will coordinate with RPU for the preliminary 

electrical design work being prepared by the CITY to locate and develop power feed 

locations for pump station power, irrigation and traffic signals. 

4.11 Preliminary Pump Station Plans: Subconsultant WEBB will prepare final design sizing 

and calculations for the pump station, including electrical and structural elements, 

based on the results of the Final Drainage Evaluation Task. WEBB will also prepare 60% 

level design plans for the pump station, including mechanical, structural, and electrical 

details. 

4.12 Preliminary Offsite Demolition and Removal Plans: Removed from the scope by the 

CITY. 

4.13 Preliminary Right-of-Way Exhibits: CONSULTANT will develop preliminary right-of-way 

exhibits that will show approximate property boundaries and temporary construction 

easements. 

4.14 Preliminary Estimate of Probable Construction Cost: CONSULTANT will develop a 

preliminary Engineer's Estimate of Probable Construction Cost indicated major cost 

items and unit and lump sum pricing based on design quantities derived from the 

drawings. 

4.15 Preliminary Technical Specifications Outline: CONSULTANT will prepare a Project 

Specification and/or Special Provisions outline identifying the proposed specifications to 

be used in coordination with the contract documents. 

4.16 Prepare BNSF 60% Submittal: CONSULTANT will prepare a 60% submittal to BNSF for 

review and approval. The 60% submittal will follow the UPRR/BNSF joint Guidelines for 

Railroad Grade Separation Projects and BNSF Guidelines for Track Design Submittals. 

4.17 Transportation Project BMP Report (TPBR): 

CONSULTANT will prepare documentation to address the post construction approach for 

stormwater quality of the project. This includes the Transportation Project BMP report 

{TPBR). This study will be in accordance with {1) the Riverside County Flood Control & 

Water Conservation District {RCFC&WCD) Water Quality Management Plan {WQMP) 

Guidance Document, dated October 22, 2012, of which the City of Riverside is an 

approving agency, {2) Exhibit D of the RCFC&WCD WQMP Guidance Document 

(Guidance and Standards for Transportation Projects for the Santa Ana Region Riverside 

County Co-Permittees), and {3) Design Handbook for Low Impact Development Best 

Management Practices, dated September 2011. The project will mitigate for any change 

to the site impervious surface and will be reflected in an exhibit and table displaying the 

existing, proposed and reconstructed impervious surfaces and net change {with 

acreages and/or percentages). Also, the project will evaluate mitigating for the change 



in impervious surface from the tributary offsite drainage area based on related 

requirements, to the maximum extent practicable. With land use remaining the same, 

this assumes related parcels are redeveloped and maintain the same percentage of 

impervious surface. This associated water quality volume (WQV) (to be based on a ratio 

of WQV per acre of land and/or impervious surface per land use type) will be mitigated 

at the detention basin to the maximum extent practicable. This will be reflected in an 

exhibit displaying the tributary offsite drainage area, land use, percent of impervious 

surface, and potential water quality volume. The proposed BMP will be a 

detention/infiltration basin at the southwest corner of 3rd Street and Realigned 

Commerce Street and be based on WQV. This basin will be complemented with a 

structural BMP (such as a vortex separator) that will act to pretreat the runoff before it 

outlets to the basin which will be based on Water Quality Flow (WQF). This 

pretreatment device will be located in the same parcel as the basin and will treat the 

outlet flow from the sump pump. The proposed BMP will satisfy both flood control 

(majority of capacity) and stormwater quality (remaining capacity) requirements. 

The TPBR will be based on the Template for Low Impact Development: Guidance and 

Standards for Transportation Projects (Word document). However, the backup 

information for the detention/infiltration basin and pretreatment device for 

stormwater quality requirements will be based on the Water Quality 

Management Plan (WQMP) Guidance Document. The TPBR will be the basis for 

the post-construction stormwater quality BMPs to be incorporated into the 

project. These proposed BMPs will be included in the final design plans. 

Discussion will also include source control measures, maintenance 

considerations, and other items. The consultant will submit the Draft TPBR to the 

City of Riverside for review and comment. Once the City provides comments, the 

consultant will prepare the Final TPBR. Once comments are provided after the 

review, the Consultant will prepare the Final TPBR and submit for review. Once 

comments are incorporated, the Final TPBR will be submitted for approval. This 

scope assumes no more than two rounds of consolidated comments, and only 

from the City of Riverside. 

Task Deliverables: 

• Draft Transportation Project BMP Report (5 copies). 

• Final Transportation Project BMP Report (5 copies) 

Key Understandings: 

• This is a Category 3, Existing Transportation Project. 

• The Draft and Final TPBR will be consistent with the design. 



• Does not include revising the TPBR to address future updates to the Riverside 

County MS4 permit or documents identified in the scope of services. 

• The City of Riverside LIP will be consulted for applicable requirements. 

• It is assumed that proposed BMPs will be located on City property or right-of­

way, and will therefore be maintained by the City of Riverside. Hence, a BMP 

maintenance agreement and project legal description will not be required. If 

either one is required, those tasks are not included in the scope of services. 

• Updates to soil infiltration testing results will be provided by the geotechnical 

engineer prior to preparation of the TPBR. 

• Evaluation of BMP alternative approaches is outside the scope of services. 

• It is assumed the property at the southwest corner of 3rd Street and Realigned 

Commerce Street is large enough to accommodate the required onsite water 

quality volume. 

• Assume current land uses is consistent with the City of Riverside Land Use map. 

• This assumes the site soils are clean (not contaminated) and are conducive for 

infiltration. 

• The Final H&H report and Drainage Evaluation Memorandum (78-inch RCP) will 

be substantially complete before completing the TPBR. The TPBR will be 

coordinated closely with these documents. 

• The detention/infiltration basin will include a cover to satisfy final stabilization 

requirements of the Construction General Permit. 

Tasks Deliverables: 

• 60% Project Drawings 

• Preliminary Technical Specification Outline 

• Preliminary Engineer's Estimate of Probable Construction cost, 6 copies. 

l<ey Understandings: 

• The CITY will prepare all sewer plans and sewer modification. 

• Riverside Public Utilities (RPU) will prepare all water and electrical construction and 

relocation plans and specifications. 

• All other utilities requiring relocation will be design by the utility owners. 

• The CITY will prepare the offsite Building, site and Utility Demolition Plans within the 

limits of acquired properties of the Project. 

• The CITY will provide all right of way appraisal and property acquisition services. 

• Bridge structure design criteria will be based on the following guidelines and 

standards: AREMA Manual for Railway Engineering 2020 edition, as modified by 

BNSF standards and BNSF bridge and track design and construction standards. 



• Construction plans are to be developed using English dimensions. 

• All drawings will be produced to CITY and BNSF CAD Standards. 

• Permanent bridge will be a two (2) span structure with concrete girders, concrete 

ballast deck and concrete fascia beams. 

• Permanent bridge will carry up to four tracks over Third Street. 

• Piers will be caps supported on a multiple drilled shaft foundation. 

• Abutments will be caps on a multiple drilled shaft foundation. 

• The CITY will be provided direction on the artwork for the fascia girders and 

retaining walls. HDR will implement the artwork in the design. 

• Ground water level is below structure, drainage and roadway levels so no seal slab is 

required and there will be no liquefaction at the footing level. 

• CONSULTANT will utilize Caltrans Standard Plan cantilevered concrete retaining walls 

on spread footings along roadways when feasible. CONSULTANT will provide 

architectural treatment for the walls limited to using standard form liner and simple 

reveals based on detailed artwork as provided by the CITY. 

• Non-standard retaining wall type will be limited to soldier pile retaining wall or 

secant pile retaining walls. Sub-horizontal ground anchors will be utilized when 

necessary. 

• This scope excludes all environmental studies and testing. 

• This scope excludes all modifications to existing buildings or structures. 

• All railroad signal work, including design and construction, shall be performed by 

BNSF forces. HDR will provide coordination assistance with BNSF signal forces 

during preliminary railroad track design. 

• CITY will provide all available existing utility information prior to the 60% submittal. 

• CONSULTANT will provide technical specifications only. CITY will prepare, 

coordinate, assemble, and distribute bid package, including contract, bid form, 

general provisions, special provisions and technical specifications. 

• CITY will provide CONSULTANT with electronic copy of CITY's standard boiler plate 

contract, including general provisions, special provisions, form of contact and 

technical specifications as appropriate. 

• CITY will do all coordination with CPUC including meetings, applications and 

additional coordination. 

Task 5 - Final Design Plans, Specifications & Estimate (2 submittals + 1 final) 

This task includes completion of the 90%, 100% and Final Design packages for review and use 

by CITY in development of the final construction documents and bid package. The 

development of the Final construction documents is also included in this Task. The work 

consists of the following: 



Consultant Activities 

5.1 Track Plans: CONSULTANT will prepare track plans based on the approved 60% plans 

and review comments from the 60% submittal. The Final Track Design Plans will address 

comments received from BNSF on the 60% submittal. Contents of Final Track Plans will 

conform to the Guidelines. 

5.2 Roadway Plans: CONSULTANT will prepare roadway plans based on the approved 60% 

plans and review comments from the 60% submittal. 

5.3 Structural Plans: CONSULTANT will prepare structural plans based on the approved 

60% plans and review comments from the 60% submittal. 

5.4 Traffic Design Plans: CONSULTANT will prepare traffic design plans based on the 

approved 60% plans and review comments from the 60% submittal. 

CONSULTANT will prepare 90% design plans for all Traffic Design Plans including signing 

and striping and traffic signal plans. We will utilize the revised 90% roadway 

improvement plans provided by City as a base to prepare these plans. Right-of-way, 

utilities, roadway features, and traffic control relevant to the design will be layered to 

reflect "existing" and "proposed" conditions as applicable. 

5.5 Staged Construction Plans: CONSULTANT will prepare staged construction plans based 

on the approved 60% plans and review comments from the 60% submittal. 

CONSULTANT will develop the 90% and 100% staged construction plan based on 60% 

comments. CONSULTANT will prepare 90% design plans for traffic control at the 

roadway level for various phases of construction. Detour plans will be revised based on 

comments received from the City review. 

CONSULTANT will provide the Worksite Traffic Control Plans for maintenance of traffic 

under grade separation improvements assuming 2 stages of construction 

5.6 Task not used. 
5.7 Drainage Plans: 

5.7.1 Drainage Plans (Sump) Subconsultant WEBB will address agency review 

comments on the 60% drainage plans as well as the final H&H report. WEBB will prepare 

90% and 100% plans and address any additional agency comments on those submittals. 



An updated H&H report will also be provided with each submittal. Upon approval of the 

100% plans, WEBB will provide a set of signed plans. During this phase, WEBB will also 

coordinate with the design team and attend agency meetings. A total of 4 agency 

meetings are assumed during this Phase. 

5.7.2 Drainage Plans (78" MDP Line D) Subconsultant Projectline will prepare 

drainage plans for the 78" MDP Line D based on the approved 60% plans and 

review comments from the 60% submittal. 

5.7.3 Riverside Canal Syphon and Box Redesign Subconsultant Projectline will 

prepare drainage plans for the inverted syphon and canal plans based on the 

approved 60% plans and review comments from the 60% submittal. 

5.8 Sewer Plans (Prepared by CITY): CITY will prepare all Sewer Plans for the project. 

CONSULTANT will coordinate with the CITY and will show CITY sewer plans on roadway 

plan sheets. 

5.9 Landscaping and Irrigation Plans: CONSULTANT will prepare landscape planting and 

irrigation plans, details and calculations based on the approved 60% plans and review 

comments from the 60% submittal. 

5.10 Electrical Plans: CONSULTANT will coordinate with final electrical design work 

performed by CITY, including street lighting, irrigation, pump station power feed and 

traffic signal power feeds. 

5.11 Pump Station Plans: Subconsultant WEBB will address agency review comments on the 

60% pump station plans as well as the final pump station design report. WEBB will 

prepare 90% and 100% plans and address any additional agency comments on those 

submittals. An updated design report will also be provided with each submittal. Upon 

approval of the 100% plans, WEBB will provide a set of signed plans. During this phase, 

WEBB will also coordinate with the design team and attend agency meetings. A total of 

4 agency meetings are assumed during this Phase. 

5.12 Offsite Demolition and Removal Plans: Remove from scope by the City. 

5.13 Task not used. 



5.14 Estimate of Probable Construction Cost: CONSULTANT will develop an Engineer's 

Estimate of Probable Construction Cost indicating major cost items and unit and lump 

sum pricing based on design quantities derived from the drawings. 

5.15 Technical Specifications: CONSULTANT will prepare technical specifications based on 

the approved 60% technical specification outline and review comments from the 60% 

technical specification outline and review comments from the 60% submittal. 

Technical specifications shall supplement standard "Green Book" provisions. 

Specifications for BNSF work, including bridge specifications, shall be BNSF CS! format 

standard specifications. Specifications for Pump Station shall be CSI format standard 

specifications. 

5.16 Prepare BNSF Final Submittal: CONSULTANT will prepare a Final submittal to BNSF for 

review and approval. The Final submittal will follow the UPRR/BNSF joint Guidelines for 

Railroad Grade Separation Projects and BNSF Guidelines for Track Design Submittals. 

Task Deliverables 

• Project Drawings {full-size sheets}, 6 copies provided. 

• Original CITY comments on the design submittals and CONSULTANT's disposition of the 

comments. 

• Structural design and independent check calculations, 3 copies. 

• Engineer's Estimate of Probable Construction Cost, 6 copies. 

• Technical Specifications, 6 copies. 

• BNSF submittal package; prepared in conformance with the Guidelines including the 

following: 

o Applicant response to comments 

o Design Plans and Calculations {Checked) 

o Geotechnical Reports 

o Project Specification and/or Special Provisions 

o Drainage Report 

o Final Track Plans 

o Final Structure Plans 

o Final Construction Phasing Plans 

Key Understandings 

• CITY and RPU will prepare all Water, Sewer and Electrical Plans. 



• CITY shall review the submittals in a timely manner in accordance with the project 

schedule and shall assist CONSULTANT in coordinating with plan reviewers by other 

stakeholders and local agencies. 

• Railroad signal design for the Project shall be provided by BNSF. 

5.17 Final Design Plans, Specifications and Estimate: CONSULTANT will prepare a Final PS&E 

package to be used by CITY to competitively bid the Project. 

Deliverables 

• Final Plans, full-size master reverse Mylar, 24 x 36 reproducible, 1 copy. 

• Final CAD drawing files, including cross-reference files, 1 electronic. 

• Final Engineer's Estimate of Probable Construction Cost, 1 copy. 

• Final Technical Specifications, 8.5 x 11 reproducible sheets, 1 copy. 

• Final electronic files of drawing in AutoCAD format. 

Key Understandings 

• CITY shall prepare contract, specifications boilerplate, and other bid documents. 

• CITY shall reproduce and distribute all necessary drawings and documents for use in 

advertising and bidding the Construction Contract. 

5.18 Resident Engineer's File: Not included in this scope of work. 

Task 6 - Design Services during Bidding and Construction 

• CONSULTANT shall assist CITY during bidding and construction phase. Consultant will 

provide final AutoCad drawings including base maps, all references files drawings, all 

documents & pdf version of all in electronic format to the City after completion of each 

improvement plans & tasks as well. After completion of the project (construction phase} 

provide as built plans, transfer the red lined changes original mylars, after which the 

consultant engineer shall review, stamp and sign mylars "AS Built Drawing". An 

allowance has been set by the CITY of $40,000.00 for this task. Additional services 

required during this task above the allowance will be negotiated with the City prior to 

performing services. 
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EXHIBIT "B" 

Compensation 

1. ELEMENTS OF COMPENSATION. 

Compensation for the Services will be comprised of the following elements: 1.1 Direct 
Labor Costs; 1.2 Fixed Fee; and 1.3 Additional Direct Costs. 

1.1 DIRECT LABOR COSTS, 

Direct Labor costs shall be paid in an amount equal to the product of the Direct 
Salary Costs and the Multiplier which are defined as follows: 

1.1.1 DIRECT SALARY COSTS 

Direct Salary Costs are the base salaries and wages actually paid to the 
Contractor's personnel directly engaged in performance of the Services under 
the Agreement. (The range of hourly rates paid to the Contractor's personnel 
appears in Section 2 below.) 

1.1.2 MULTIPLIER 

1.2 FIXED FEE. 

Payroll Additives include all employee benefits, allowances for vacation, sick 
leave, and holidays, and company portion of employee insurance and social 
and retirement benefits, all federal and state payroll taxes, premiums for 
insurance which are measured by payroll costs, and other contributions and 
benefits imposed by applicable laws and regulations. 

1.1.2.3 Overhead Costs 

Allowable Overhead Costs include general, administrative and overhead 
costs of maintaining and operating established offices, and consistent with 
established firm policies, and as defined in the Federal Acquisitions 
Regulations, Part 31.2. 

1.2 .1 The fixed fee is 10% of the total of Direct Labor and Overhead Costs combined. 

1.3 ADDITIONAL DIRECT COSTS, 

Additional Direct Costs directly identifiable to the performance of the services of this 
Agreement shall be reimbursed at the rates below, or at actual invoiced cost. 



Rates for identified Additional Direct Costs are as follows: 

ITEM REIMBURSEMENT RATE 

Car mileage $ Federal Rate 

Travel by air and travel in excess of 100 miles from the Contractor's office nearest to City's 
office must have City's prior written approval to be reimbursed under this Agreement. 

2. DIRECT SALARY RATES 

Direct Salary Rates, which are the range of hourly rates to be used in determining Direct 
Salary Costs in Section 1.1.1 above, are given below and are subject to the following: 

2.1 Direct Salary Rates shall be applicable to both straight time and overtime work, 
unless payment of a premium for overtime work is required by law, regulation or 
craft agreement, or is otherwise specified in this Agreement. In such event, the 
premium portion of Direct Salary Costs will not be subject to the Multiplier defined 
in Paragraph 1.1.2 above. 

2.2 Direct Salary Rates shown herein are in effect for one year following the effective 
date of the Agreement. Thereafter, they may be adjusted annually to reflect the 
Contractor's adjustments to individual compensation. The Contractor shall notify 
City in writing prior to a change in the range of rates included herein, and prior to 
each subsequent change. 

3. INVOICING. 

3 .1 Each month the Contractor shall submit an invoice for Services performed during the 
preceding month. The original invoice shall be submitted to City's Executive 
Director with two (2) copies to City's Project Coordinator. 

3 .2 Charges shall be billed in accordance with the terms and rates included herein, unless 
otherwise agreed in writing by City's Representative. 

3 .3 Base Work and Extra Work shall be charged separately, and the charges for each task 
and Milestone listed in the Scope of Services, shall be listed separately. The charges 
for each individual assigned by the Contractor under this Agreement shall be listed 
separately on an attachment to the invoice. 

3 .4 All Other Direct Costs shall be accompanied by substantiating documentation 
satisfactory to City such as invoices, telephone logs, etc. 

3.5 Each copy of each invoice shall be accompanied by a Monthly Progress Repoti and 



spreadsheets showing hours expended by task for each month and total project to 
date. 

3.6 If applicable, each invoice shall indicate payments to DBE subcontractors or supplies 
by dollar amount and as a percentage of the total invoice. 

3. 7 Each invoice shall include a certification signed by the Contractor's Representative or 
an officer of the firm which reads as follows: 

I hereby certify that the hours and salary rates charged in this invoice 
are the actual hours and rates worked and paid to the employees 
listed. 
Signed 
Title 
Date 
Invoice No. 

4. PAYMENT 

4.1 City shall pay the Contractor within four to six weeks after receipt by City of an 
original invoice. Should City contest any portion of an invoice, that portion shall be 
held for resolution, without interest, but the uncontested balance shall be paid. 

4.2 The final payment for Services under this Agreement will be made only after the 
Contractor has executed a Release and Certificate of Pinal Payment. 
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EXHIBIT "C" 

KEY PERSONNEL 



City of Riverside I Third Street Grade Separation at BNSF Railroad I Organization Chart I-)~ 
PA&ED & PS&E • RFP No. 1717 

Organization Chart 
All key personnel are available to the 
extent needed to deliver this project and 
will not be changed without approval 
from the City of Riverside. 

CITY PROJECT MANAGER 

Farshid Mohammedi, PE 

•4MiGIM4st&iM• 
.PCharles Christoplls, PE 

PRINCIPAL-IN-CHARGE 

Kip Field, PE 

Environmental Documents Civil Design Track Design Structures 
Clint Meyer, AICP Julian Hernandez, PE Gerald Remrnrskey. GISP Wellington Chu PE 

Hazardous Materials 
Uyenlan Vu 

Biological Resources 
Sarah Barrera 

Cultural Resources 
Desiree Renee Martinez, MA (CS) 

Wayne Glenny, Phd, RPA 

Traffic Analysis 
Kent Ko, PE, TE 

Environmental Justice/ 
Reloeatlon Impact Report 

Sharyn Del Rosa/lo 

QA/QC 
nm Gnibus 

Roadway Design 
Jason Brown, PE 

Ken Warfield 

Water Quality 
Bill Flores, PE, QSD 

Traffic Design 
Doug Smith, PE, PTOE 

Utility Design 
Julian Hernandez, PE 

Pump Station M/E/P 
Bradley Sackett, PE (WEBB) 

Drainage 
Joseph Caldwell, PE (WEBB) 

Eric Hays, PE (WEBB) 

Riverside Canal Syphon Design 
Robert Getter, PE (PT$) 

QA/QC 
Mark Hager, PE 

Track Design 
Esmeralda Aranda, PE 

Bob Ryan, PE 

Railroad Coordination 
Roy Ketring 

Andrew Osvalds, AIA, NCARB 

QA/QC 
Mark Evans, PE 

Rall Structure 
Boris Reznikov, PE 

Retaining Wall Structure 
Bob Sennett, PE, SE (MGE) 

Pump Station 
Che Tang, SE (WEBB) 

Independent Review 
Diane Wang, PE, PhD (MGE) 

QA/QC 
Greg Brown, PE 

Support Services 

Survey Right of Way Support ~andscape Design 
Armon do Dupont, PLS 

(CAL) 
Elaine Verver Ian Davidson, RLS, ASLA 

(IDLA) 

SUBCONSULTANTS 

WEBB Albert A. Webb Associates 
CAL Calvada Surveying, Inc. (DBE) 
CS Cogstone (DBE) 
EMI Earth Mechanics. Inc. (DBE) 
IDLA Ian Davidson 
MGE MGE Engineering, Inc. (DBE) 
PTS Projectline Technology Services, Inc. (DBE) 

Geotechnical 
Lino Cheang, PE, GE 

(EMI) 

Ca/trans Coordination 
Mark Hager, PE 

Value Analysis 
Ken Smith, PE 

/' Indicates Key Personnel 

All staff are HDR unless otherwise noted. 
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City of Riverside I Third Street Grade Separation at BNSF Railroad I Organization Chart f-)~ 
PA&ED & PS&E - RFP No. 1717 

Project Team 
Firms do not dellv<~r projects, pt'ophi do. We studied the 
project issues to provide the City of Riverside the greatest value 
from a staffing perspective in executing the PA&ED and PS&E 
for the Third Street Grade Separation Project and partnered with 
the firms that have the right people, with the right knowledge 
developed, as well as the experience to provide the capabilities 
the project will demand. 

Our goal is to provide the City with a project manager that 
has successfully managed grade separation projects, and who 
understands how to navigate the agency approval process. A 
committed and proven Project Manager, Charles "Chuck" 
Christoplis, PE, is the right person to lead this project, with over 
30 years of experience in design and management. As a Project 
Manager and Design Manager, Chuck has successfully delivered 
eight grade separation projects in Southern California. His 
recent projects include the Vineyard Avenue Grade Separation 
project for the City of Ontario, where he led the completion 
of the environmental document and preliminary engineering 
(PA&ED) documents and the final PS&E documents to grade 
separate the existing at-grade crossing of Vineyard Avenue and 
the UPRR tracks, and the Magnolia Avenue Grade Separation 
project for the City of Riverside, where he led utility relocation 
and provided quality control. His in-depth knowledge of 
delivering grade separation projects relate to numerous service 
areas including project management, traffic, right of way (R/W) 
relocation, agency coordination (LAFCD, UPRR, cities, Caltrans, 
CPUC, airports, etc.), roadway, drainage and construction and 
staging. Chuck is supported by four key individuals with specific 
areas of local expertise: 

Gerard Reminiskey, GISP - Track Design. Gerard has more 
than 30 years of experience and proven success on railroad 
project design delivery. His project experience encompasses the 
full array of railroad design tasks, including passenger stations, 
grade separations, quiet zone studies, grade crossing design, 
rail yard design, and main line track-capacity improvement 
projects. He held pivotal roles on grade separations, such 
as the Magnolia Avenue Grade Separation and the Vineyard 
Avenue Grade Separation, and Colton Crossing by securing 
CPUC authorizations and railroad design reviews. His recent 
experience working with the BNSF Railway on the RCTC SR-91 
Design-Build Program Management project brings directly 
applicable experience that will benefit the Third Street Project. 

Wellington Chu, PE - Structures. Wellington has over 16 
years of experience, specifically with the use of reinforced 

prestressed and precast concrete applications in the design 
of highway bridges and retaining walls as well as the use of 
steel in railroad bridge design. He is knowledgeable in Caltrans 
LRFD and LFD design procedures as well as railroad bridge 
design using AREMA, SCRRA and UPRR/BNSF guidelines for 
railroad grade separation projects. Wellington is experienced in 
all aspects of project delivery, including PA/ED, PS&E, design­
build, program management, project management, design 
and analysis, plan preparation, specification writing and cost 
estimating. He was the task lead for the San Gabriel Valley 
Council of Governments (SGVCOG) Alameda Corridor, East 
Projects: Montebello Grade Separation, and the bridge engineer 
for the City of Pico Rivera, Passons Boulevard Grade Separation. 
For the past 9 years, he has served as a trusted advisor to 
SCRRA serving as the Structural Oversight for a number 
of projects. 

Julian Hernandez, PE - Civil Design. Julian has over 13 years 
of experience in local street and highway design involving 
grade separations and improvements for different cities and for 
Caltrans. His experience ranges from preliminary design to PS&E 
and construction support. His relevant experience includes the 
Fairway Drive Grade Separation for the City of Industry, the 
Palm Avenue Grade Separation for the City of San Bernardino, 
and the Lakeview Avenue Grade Separation in Anaheim, Orange 
and Placentia. Julian lives locally and has knowledge of the area 
having worked on the 1-10 EB TCL, 1-215 University Parkway 
Interchange PA/ED & PS&E, and the City of Lake Elsinore, 1-15 
& SR-74 IC PA/ED projects. He has an intimate understanding 
of the guidelines and geometric design standards from the 
AASHTO Green Book, Caltrans Highway Design Manual, and 
the County of Riverside Road Improvements Standards & 
Specifications, as well as other local design standards. 

Clint Meyer, AICP - Environmental Documents. Clint 
has over 18 years of experience in preparing environmental 
documentation pursuant to the National Environmental Policy 
Act (NEPA) and California Environmental Quality Act (CEQA) 
for a variety of public and private entities throughout California. 
Clint prepared and coordinated the acquisition of regulatory 
permits for the City of Ontario's Vineyard Avenue Grade 
Separation Project and brings a diverse technical background in 
the environmental sciences to the project. 

Resumes for our Project Manager and other key personnel are 
included in the Section G. 
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Corporate Certificate 

I, _____________ , certify that I am the _______ Corporate 

Secretary for the corporation named as Consultant in the foregoing Agreement; that 

_____________ who signed said Agreement on behalf of Consultant was then 

_______ of said corporation; and that said Agreement was duly signed for and on behalf 

of said corporation by authority of its Governing Body and is within the scope of its corporate 

powers. 

(Consultant) 

(Corporate Seal) 



CERTIFICATE 

The undersigned hereby certifies that she is the Assistant Secretary of HDR Engineering , 

Inc., a Nebraska corporation (the "Corporation"), and that, as such, has custody of the minute 

books of the Corporation, and that, by Consent and Agreement of the Board of Directors, the 

following resolution was unanimously adopted: 

"RESOLVED, that effective immediately, and until termination of said individual 
from the Corporation, or until recision by the Corporation's Board of Directors, whichever 
occurs first, the following individuals are hereby granted the nondelegable authority to 
execute or approve on behalf of the Corporation, contracts, amendments or change orders 
for engineering seNices and architectural seNices incidental to engineering seNices to be 
rendered by the Corporation, . . . , or releases of claim or lien in connection with such 
seNices, such contracts, amendments, change orders or releases so executed or 
approved shall be binding upon the Corporation: 

.. . Thomas T. Kim - Senior Vice President . .. " 

The undersigned further certifies that the foregoing resolution has been spread in full upon 

the minute books of the Corporation and is in full force and effect. 

DATED March 30, 2020. 

Elizabeth C. Buell , Assistant Secretary 



Certification of Consultant 

I, HEREBY, CERTIFY that I am the __ S_r_. V_ic_e_P_1_·e_si_d_e1_1t ______ , and duly 

authorized representative of the consulting firm of ___ HD __ R_E_ng_i_n_e_e_ri_n_g_, _In_c_. ___ , whose 

address is 3230 El Camino Real, Ste 200, Irvine, CA 9260~and that, except as hereby expressly stated, neither I 

nor the above furn that I represent have: 

(a) employed or retained for a c01mnission, percentage, brokerage, contingent fee, or other 

consideration, any forn or person ( other than a bona fide employee working solely for 

me or the above consultant) to solicit or secure this agreement; nor 

(b) agreed, as an express or implied condition for obtaining this contract, to employ or retain 

the services of any furn or person in connection with canying out the agreement; nor 

(c) paid, or agreed to pay, to any forn, organization or person (other than a bona fide 

employee working solely for me or the above consultant) any fee, contribution, donation, 

or consideration of any kind, for or in connection with, procuring or canying out this 

agreement. 

I acknowledge that this Certification is to be made available to the California Depaiiment of 

Transp01iation (Caltrans) in connection with this Agreement involving paiiicipation of Federal-aid 

highway funds, and is subject to applicable state and Federal laws, both criminal and civil. 

2/12/2021 

(Date) 

Distribution: 1) City Project File ( original & Contract) 
2) DLAE (copy) 

(Signature) 

Thomas T. Kim, Sr. Vice President 

(Name and Title) 



Certification of City 

I, HEREBY, CERTIFY that I am the Project Manager of the City of Riverside, and that the 

consulting firm of HOR ENGINEERING, INC. , or its representative has not been required, 

except as herein expressly stated, directly or indirectly, as an express or implied condition in 

connection with obtaining or canying out this Agreement to: 

(a) employ, retain for commission, agree to employ or retain, any finn or person, or 

(b) pay, or agree to pay, to any finn, organization or person, any fee, contribution, donation, 

or consideration of any kind. 

I acknowledge that this Ce1iification is to be made available to the California Depaiiment of 

Transp01iation (Caltrans) in connection with this Agreement involving paiiicipation of Federal-aid 

highway funds, and is subject to applicable state and Federal laws/ bot7 rir:v.~d civil. 

02/12/2021 / ~ 

(Date) (Sigrtifui-e) 

Distribution: 1) City Project File (original & Contract) 
2) DLAE (copy) 

Sweta Patel, Principal Engineer 
(Name and Title) 


