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BID NO. RPU-8010 FOR THE SPRINGS 
RELIABILITY PROJECT – PHASE 1

Board of Public Utilities
August 28, 2023

Riverside Public Utilities – Energy Delivery
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1. Springs Substation currently has one circuit field tie to La Colina
Substation

2. In the event of a catastrophic failure at Springs Substation, La
Colina Substation does not have enough capacity to carry the
entire electrical load

3. This project aims to enhance the circuit transfer capability of
Springs Substation to neighboring circuits from La Colina and
Orangecrest Substations and to increase capacity in the area

4. A large customer driven project, currently under development is
dependent on the completion of the Springs Circuit Reliability
Phase I Project

BACKGROUND
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5. Springs Circuit Reliability Phase 1 project includes the 
extension of Circuits 1572 and 1573

6. Create a circuit tie between Springs Substation Circuit 
1572 and La Colina Circuit 1215

7. Connection to Orangecrest Substation circuits will be 
addressed as part of the Springs Circuit Reliability 
Phase II project

BACKGROUND
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1. Install approximately 4,108 
trench feet of conduit 

2. Install 17,638 feet of 
underground cable

3. Install 6 vaults and 2 pad-
mounted switch cabinets

4. 4 months to complete

DISCUSSION
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1. Along Sycamore Canyon 
Boulevard, s/o Eastridge 
Avenue, along Alessandro 
Boulevard between San 
Gorgonio Drive and Barton 
Street

2. Electric Service Disruptions 
will be coordinated to 
minimize impact to 
customers

PROJECT LOCATION
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MAP OF SUBSTATIONS
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BID RESULTS
VENDORS CITY LOCATION BID AMOUNT RANK

Asplundh Construction, LLC Anaheim, CA $1,999,848.43 1st

Hot Line Construction, Inc. Brentwood, CA $2,257,449.40 2nd

Herman Weissker, Inc. Riverside, CA $2,744,847,65 3rd

PAR Western Line Contractors Rancho Cucamonga, CA $2,783,444.80 4th

Pacific West Underground, Inc. Yucaipa, CA $3,008,382.85 5th

VCI Construction, Inc. Upland, CA $3,111,962.00 6th

Doty Bros. Equipment Company Norwalk, CA $3,458,219.00 7th

HHS Construction, LLC Ontario, CA $4,263,733.20 8th

Leed Electric, Inc. Santa Fe Springs, CA $4,310,678.00 9th

Southern Contracting Company San Marcos, CA $4,901,749.00 10th

Engineer’s Estimate $2,500,000.00
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PROJECT BREAKDOWN
Project and Fiscal  Breakdown
Work Type Performed By: Amount ($)

Design RPU Engineering $383,338.00

Construction Management and 
Inspection

RPU Engineering and 
Operations

$47,025.00

Electrical Work RPU Field Forces $956,803.73
Civil Construction (Contract) Asplundh Construction, LLC $1,999,848.43
Civil Construction Contingency –
Contract (10%)

$199,984.84

Work Order Total: $3,587,000
Anticipated Start Date: September 2023
Anticipated Duration: 4 Months
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Strategic Priority 6 - Infrastructure, Mobility and Connectivity

Goal 6.2 – Maintain, protect, and improve assets and infrastructure
within the City’s built environment to ensure and enhance reliability,
resiliency, sustainability, and facilitate connectivity.

Cross-Cutting Threads

STRATEGIC PLAN ALIGNMENT
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RECOMMENDATIONS
That the Board of Public Utilities:

1. Award Bid No. RPU-8010 to Asplundh Construction, LLC, in the amount of
$1,999,848.43 for the Springs Circuit Reliability Project Phase 1;

2. Authorize change order authority for 10% of the original contract price, or
$199,984.84, for Bid No. RPU-8010;

3. Approve the capital expenditure for Work Order No. 2019648 in the amount of
$3,587,000 for the Spring Circuit Reliability Project Phase 1; and

4. Authorize the City Manager, or designee, to execute any documents necessary
to effectuate the project described herein, as well as the ability to make minor
non-substantive changes in alignment with all purchasing policies.


