



Buying Agency:	City of Riverside	Contractor:	Braun Northwest, Inc.
Contact Person:	Tony Perna	Prepared By:	Tami McCallum
Phone:	(951)204-2850	Phone:	(800) 245-6303, ext. 1014
Fax:		Fax:	(360)748-0256
Email:	tperna@riversideca.gov	Email:	tamimccallum@braunnorthwest.com

Delivery Date:	Approx. 400-420 days	G. Total Purchase Price (D+E+F):	350788
-----------------------	-----------------------------	---	--------

Code or Part No.	Published Option Description	Offered Price
1.02.31	Station Exhaust - Plymovent - F Series	\$ 800.00
2.02	Drop Skirt 4" (on modules up to 167" in length)	\$ 700.00
2.08	Stairs Chair Bracket	\$ 400.00
2.08	Pocket in the door skin	\$ 200.00
2.08	Roll-out Tool Board	\$ 250.00
2.08	Battery Drawer	\$ 450.00
2.09.08	Stainless steel on Entrance Doors, all	\$ 950.00
2.10	Gas Shock Lift System with Twist/Slam Latch - Polycarbonate - total of (5)	\$ 1,500.00
2.10	Standard Cabinet Doors - (Standard Cabinet), if another cabinet is utilized, deduct the price of - delete (5)	\$ (1,125.00)
2.10	Webb Netting with Quick Release Buckles - in place of standard door - total of (2)	\$ 400.00
2.10	Drawers - Custom Size - total of (5)	\$ 2,500.00
2.11	Recessed Double Doorstep	\$ 100.00
2.13	Cab to Module Passage - Pass-thru on Type III	\$ 1,250.00
3.04	Module Re/Paint - Color other than White	\$ 1,000.00
3.04	Chevrons, Standard Custom Colors - Entire Rear	\$ 1,375.00
3.04	3" letter, scotchlite - installed - total of (18)	\$ 270.00
3.04	4" letter, scotchlite - installed - total of (30)	\$ 600.00
3.04	8" letter, scotchlite - installed - total of (28)	\$ 1,120.00
3.04	10" letter, scotchlite - installed - total of (30)	\$ 1,500.00
4.01	Bumper - Standard 10" - Flip Up Grip Strut Step	\$ 1,100.00
4.01	Bumper - Standard 7" - Open Grate - delete	\$ (500.00)
4.01	Bumper - Dock Bumper Set	\$ 100.00
4.08	Window - Tinting (all windows)	\$ 375.00
4.17	Zico Electric Step	\$ 2,300.00
4.21	Grabbar - Exterior 18"	\$ 200.00
5.04	Lower portion of walls (including all squad benches sides) Stainless steel	\$ 1,100.00
5.05	Grabbar - 90" Stainless Steel	\$ 175.00
5.07	IV Hanger - Recessed - Cast #IV2008 - total of (4)	\$ 600.00
5.08	Stairchair - Stryker 6252 (standard components, without any options/upgrades)	\$ 3,663.00

5.08	Cot - Stryker Power-Pro XT 6506 Power Cot (standard components, without any options/upgr	\$ 18,525.00
5.08	Mass casualty (rear rail)	\$ 685.00
5.10	Attendant Seat - Wise 1637 with 3 point Child Safety Seat - Aluminum Storage Cabinet	\$ 1,425.00
5.10	Attendant Seat - Wise 1611 with 2 point - Aluminum Storage Cabinet - delete	\$ (1,100.00)
5.11	Oxygen Systems - Electric - price to upgrade to Electric O2	\$ 850.00
5.13	Suction Collector - SSCOR 22000/22002	\$ 400.00
5.14	Seatbelt, 6 Point	\$ 700.00
5.23	White Marker Board	\$ 150.00
5.24	Clock - Digital - Global Time	\$ 450.00
5.26	Sharps/Hazardous Waste Containers - Bench End	\$ 550.00
5.28	Refrigerator - MK Micro Medi Kool Mermaid	\$ 3,000.00
5.31	Fire Extinguisher - 5 lb ABC with bracket	\$ 225.00
5.31	Fire Extinguisher - 10 lb dry chemical with bracket	\$ 250.00
5.32	Glove Butler - Cabinet Mount, per position - total of (3)	\$ 450.00
5.36	Medication Safe - Knox MedVault2 WiFi Enabled	\$ 2,350.00
6.09	Arm Rest	\$ 200.00
6.09	Modifications to Switch Plate/Console	\$ 600.00
6.14	Cabinet LED Strip Lighting - Single Strip 12 to 28 Inches - total of (2)	\$ 250.00
6.15	Whelen 3" LED, 3SC0CDCR with Flange	\$ 200.00
6.18	Radio Install - Customer Supplied, Dual Head Radio	\$ 1,000.00
6.18	Power Install - total of (2)	\$ 200.00
6.19	Antenna Mounts and Cables - (2) included in build up cost	\$ 125.00
6.21	Shoreline Power - 110 VAC GFCI Duplex Ground Outlets	\$ 125.00
6.30.05	Spotlight - Golight LED Roof Mounted, Hardwired Console Remote	\$ 700.00
6.35	Fluid Warmer - Smithworks	\$ 575.00
6.46	Exterior Audio/Visual Equipment - Back Up Camera - Recessed	\$ 850.00
6.48	Opticom - Front Lightbar	\$ 1,425.00
	Total Changes	\$ 58,513.00

Code or Part No.	Unpublished Option Description	Offered Price
1.01	Chassis; changes to model year	\$ 20,911.00
1.02	Chassis Modifications; changes to chassis	\$ 50.00
2.00	Modular Construction; changes to overall construction	\$ 18,293.00
3.00	Coatings and Finishes; changes to actual size of lettering and paint	\$ (410.00)
4.00	Module Exterior; changes to module exterior	\$ 1,987.00
5.00	Module Interior; changes to interior	\$ 2,720.00
6.00	Electrical; changes to electrical	\$ 18,611.00
6.30	Emergency Warning Systems; changes to emergency lighting	\$ 5,090.00
	Total Changes	\$ 67,252.00