# BID AWARD RECOMMENDATION

CITY OF RIVERSIDE
Finance Department

DATE SUBMITTED: 05/02/2023

| BID NO. | BID TITLE | DEPARTMENT/DIVISION |
|---|---|---|
| 7908 | 2021/2022 Arterial and Minor Streets Maintenance, Phase 2 | Public Works |
| | | DATE BID OPENED: 03/10/23 |

BIDS RECEIVED (3) | INVITATIONS ISSUED (Online) | ESTIMATED COST: $10,097,854.00

BID PRICE GOOD THROUGH: JUNE 8, 2023

| BIDDERS: | CITY | AMOUNT BID |
|---|---|---|
| R.J. Noble Company | Orange | $10,272,720.00 |
| Hardy & Harper, Inc. | Lake Forest | $10,636,000.00 |
| All American Asphalt | Corona | $10,764,250.00 |

BID DESCRIPTION: The project entails maintenance improvements within eight residential neighborhoods and one arterial street, Alessandro Boulevard from Mission Grove Parkway to Communications Center Drive, installation of wrought iron fence near Auto Center Dr, installation of new sidewalk on Mountain View Avenue, and the relocation of a storm drain inlet at the intersection of Jefferson Street and Arlington Avenue. The project generally includes but is not limited to asphalt grinding; application of asphalt-rubber aggregate membrane (ARAM); resurfacing asphalt pavements; repairing concrete sidewalks, driveways, pedestrian ramps, curb and gutters, and cross gutters; installation of new bus pads; adjustment of utility meter boxes, valve covers and manholes; slurry seal preservation installation of streetlight and traffic signal conduit; replacement of traffic striping; and traffic signal and signage enhancements.

---

BID Recommended For Award (Includes Sales Tax)

- ☒ 10% Surety Included
- ☐ 10% Surety not required
- ☒ Contract
- ☒ Purchase Order

| Lowest Responsive and Responsible Bidder | Amount of Award |
|---|---|
| R.J. Noble Company | $10,272,720.00 |

COMMENTS:
The Purchasing Division has evaluated all bids received and recommends award be made to the lowest responsive and responsible bidder in compliance with Purchasing Resolution 23914. The Public Works Department concurs with this recommendation and will be submitting a report.

Submitted by: Jennifer McCoy Purchasing Manager Date: 03/30/2023