
UPRR REMS Folder #205745 

IMPROVEMENTS TO EXISTING PUBLIC ROAD AT GRADE CROSSING 
FOR CENTRAL AVENUE, DOT 811001W 

M.P. 1.6 ROHR IND LD SUBDIVISION 
RIVERSIDE, CALIFORNIA 

THIS AGREEMENT, executed in duplicate this __ day of , 2016, by and 
between UNION PACIFIC RAILROAD COMPANY, a Delaware corporation ("Railroad"), and CITY 
OF RIVERSIDE, a municipal corporation of the State of CALIFORNIA ("Political Body"). 

RECITALS: 

Political Body has requested Railroad to improve the existing CENTRAL Avenue crossing, at 
grade, along, over and across Railroad's track at Railroad Mile Post 1.6, on Railroad's ROHR IND LD 
Subdivision, DOT No. 811001W, in City of RIVERSIDE, RIVERSIDE County, State of California (the 
"Crossing"), to which Railroad is agreeable, but solely upon terms and conditions hereinafter set forth. 

The location of the Crossing is generally shown on the print marked Exhibit A, attached hereto 
and hereby made a part hereof. The detailed plan for the Crossing is shown on the print marked Exhibit 
A1 and is hereinafter referred to as the "Project." 

AGREEMENT: 

NOW THEREFORE, in consideration of the premises and of the promises and conditions 
hereinafter set forth, the parties hereto agree as follows: 

1. Railroad shall furnish all labor, material, equipment and supervision for this Project, and 
shall (a) remove the existing asphalt crossing, (b) install a 128 ft. precast concrete crossing, (c) field weld 
rail, (d) relay track at the Crossing with 136 pound rail, (e) renew the crossties, and (f) surface the track 
with new ballast ("Railroad Work"). 

2. The estimate for Railroad Work is described in the Railroad's Estimate of Material and 
Force Account Work (the "Estimate"), marked Exhibit B and attached hereto and hereby made a part 
hereof. As set forth in the Estimate, the Railroad's estimated cost for the Railroad Work is One Hundred 
Seventy Thousand Nine Hundred Fifty Six Dollars ($170,956.00). Political Body agrees to reimburse 
the Railroad for fifty percent (50%) of Railroad's actual labor and material costs associated with the 
Railroad Work. As set forth in the Estimate, Railroad has estimated the Political Body's obligation to be 
Eighty Five Thousand Four Hundred Seventy Seven Dollars ($85,477.00). During the performance of 
such work Railroad will provide progressive billing to Political Body based on Railroad's actual costs. 
Actual costs to Railroad shall include customary additives (which includes its overhead and indirect 
construction costs) to materials, services and labor provided by Railroad. Within One Hundred Twenty 
(120) days after Railroad has completed its work, Railroad will submit a final billing to Political Body for 
any balance owed. Political Body shall pay Railroad within thirty (30) days of its receipt of progressive 
and final bills submitted by Railroad. Notwithstanding any provision to the contrary in this Agreement 
and subject to the requirements below to pursue additional appropriations, the cost of the Railroad Work 
under this Agreement shall not exceed Eighty Five Thousand Four Hundred Seventy Seven Dollars 
($85,477.00). / 

3. Railroad shall also furnish flagging or other protective services ("Flagging") that are to 
be paid in full by the Political Body in connection with road improvements done by the Political Body 
and/or its contractor(s) at the Crossing. The estimate for flagging or other protective services is described 
in the Railroad's Flagging Estimate ("Flagging Estimate") marked Exhibit C and attached hereto and 



hereby made a part hereof. As set forth in the Flagging Estimate, the Railroad's estimated cost for the 
flagging or other protective services is Eleven Thousand Two Hundred Dollars ($11,200.00). All of 
such costs incurred by the Railroad are to be paid by the Political Body. Railroad will provide 
progressive billing to Political Body based on Railroad's actual costs for the services the Railroad 
provides for flagging or other protective services. Actual costs to Railroad shall include customary 
additives (which includes its overhead and indirect construction costs) to materials, services and labor 
provided by Railroad. Within One Hundred Twenty (120) days after Railroad has completed its work, 
Railroad will submit a final billing to Political Body for any balance owed. Political Body shall pay 
Railroad within thirty (30) days of its receipt of progressive and final bills submitted by Railroad. If it is 
determined that the Railroad will be billing the Political Body's contractor directly for such costs, the 
Political Body agrees that it will pay the Railroad for any flagging costs that have not been paid by the 
Political Body's contractor within thirty (30) days of the contractor's receipt of billing.. Notwithstanding 
any provision to the contrary in this Agreement and subject to the requirements below to pursue 
additional appropriations, the cost of Flagging shall not exceed Eleven Thousand Two Hundred Dollars 
($11,200.00). 

4. Once seventy-five percent (75%) of each or either of the reimbursement obligations 
under paragraphs 2 and/or 3 of this Agreement have been expended, the Political Body shall notify 
Railroad, and to the extent that either party determines that the remaining portion of the Estimate and/or 
Flagging Estimate may be insufficient to meet Political Body's reimbursement obligations hereunder with 
respect to the Railroad Work and/or Flagging, Political Body shall promptly initiate and pursue the 
process for budgeting, authorizing and appropriating the additional amounts required in connection with 
the Railroad Work and/or Flagging in excess of the estimates attached hereto as Exhibit B and Exhibit 
C. Once the additional amounts are authorized and appropriated, the parties shall enter into a supplement 
to this Agreement, to increase the amount approved for the Railroad Work and/or Flagging. In the event 
that the actual cost of the Railroad Work and/or Flagging exceeds the Estimate and/or the Flagging 
Estimate, Political Body shall not be obligated to reimburse the Railroad for costs and expenses in 
connection with the Project in excess of the Estimate and/or Flagging Estimate, unless and until such 
expenditures shall have been approved by Political Body in writing and the Parties have executed a 
supplement to this Agreement. In the event that the additional funds are not made available to reimburse 
the Railroad fully for the Railroad Work and/or Flagging, the Railroad, in its sole and absolute discretion, 
may stop any and all of its work to be performed under this Agreement until such time as additional funds 
are authorized and appropriated for the Railroad Work and/or Flagging. The Railroad shall have no 
obligation under this Agreement to perform any Railroad Work and/or Flagging for the Project unless and 
until Political Body authorizes and appropriates additional funding for the Railroad Work and the parties 
execute a supplement to this Agreement. 

5. Railroad, at its cost, shall maintain the Crossing between the track tie ends and Political 
Body, at its cost, shall maintain all other portions of the Crossing. If, in the future, Political Body elects 
to have the surfacing material between the track tie ends replaced with paving or some surfacing material 
other than timber planking, Railroad, at the Political Body's expense, shall install such replacement 
surfacing. 

6. Political Body, at its cost, shall provide all labor, material and equipment associated with 
traffic control, barricades, detour signing, advanced warning signs and pavement markings. All such 
work shall be in compliance with the current Manual on Uniform Traffic Control Devices. 

7. If Political Body's contractor(s) is/are performing any work on Railroad's property in 
connection with this Project, then Political Body shall require its contractor(s) to execute Railroad's 
standard and current form of Contractor's Right of Entry Agreement. Political Body acknowledges 
receipt of a copy of the Contractor's Right of Entry Agreement and understanding of its terms, provisions, 
and requirements, and will inform its contractor(s) of the need to execute the Agreement and to obtain and 



provide to Railroad the insurance policies, binders, certificates and endorsements that are required in the 
Contractor's Right of Entry Agreement. Under no circumstances will the Political Body's contractor(s) be 
allowed onto the Railroad's premises without first executing the Contractor's Right of Entry Agreement 
and providing the aforesaid insurance documents. 

8. Fiber optic cable systems may be buried on Railroad's property. Protection of the fiber 
optic cable systems is of extreme importance since any break could disrupt service to users resulting in 
business interruption and loss of revenue and profits. Political Body or its contractor(s) shall telephone 
Railroad during normal business hours (7:00 a.m. to 9:00 p.m., Central Time, Monday through Friday, 
except holidays) at 1-800-336-9193 (also a 24-hour number, 7 day number for emergency calls) to 
determine if fiber optic cable is buried anywhere on Railroad's premises to be used by Political Body or 
its contractor(s). If it is, Political Body or its contactor(s) will telephone the telecommunications 
company(ies) involved, arrange for a cable locator, and make arrangements for relocation or other 
protection of the fiber optic cable prior to beginning any work on Railroad's premises. 

9. Political Body, for itself and for its successors and assigns, hereby waives any right of 
assessment against Railroad, as an adjacent property owner, for any and all improvements made under 
this Agreement. 

10. Covenants herein shall inure to or bind each party's successors and assigns; provided, no 
right of Political Body shall be transferred or assigned, either voluntarily or involuntarily, except by 
express written agreement acceptable to Railroad. 

11. Political Body hereby confirms that funds have been appropriated for the work set forth 
in this Agreement. 

12. The person signing this Agreement on behalf of Political Body hereby confirms that 
he/she is authorized under Political Body policies and procedures to execute this Agreement and to bind 
Political Body to the obligations under this Agreement. 



IN WITNESS WHEREOF, the parties hereto have duly executed this Agreement as of the date 
first herein written. 

OADCOMPANY 

Title: Kevin D. Hicks - AVP Engineering
 

CITY OF RIVERSIDE
 

By _
 

Title: _
 

Certified as to Availability of Funds: 

By : --=-==:::~:::::~2~-:C?Z~~~C>~:;:-~;:::~====-_
Chief Financial Officer 

Approved as to Form: 

BY:~ 
DePUtYCitYAttOrney 
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DATE: 2016-09-27 
ESTIMATE OF MATERIAL AND FORCE ACCOUNT WORK 

BY THE 
UNION PACIFIC RAILROAD 

THIS ESTIMATE GOOD FOR 6 MONTHS EXPIRATION DATE IS :2017-03-28
 

DESCRIPTION OF WORK:
 
RIVERSIDE,CA / CENTRAL AVE. / DOT #811001W-3/ ROHR IND LD MP 1.60
 
REPLACE 91 FT OF RUBBER ROAD XING W. 128 FT OF CONCRETE XING SURFACE,
 

10' WOOD TIES, 136# RAIL. 
PROJECT IS 50% RECOLLECTABLE FROM THE CITY OF RIVERSIDE, CA. 
PROJECT BUILT USING FEDERAL W/ OVERHEAD AND INDIRECT OF 234% 

PID: 94460 AWO: MP, SUBDIV: 1.60, ROHR 
SERVICE UNIT: 20 CITY: RIVERSIDE STATE: CA 

DESCRIPTION QTY UNIT LABOR MATERIAL RECOLL UPRR TOTAL 
----------­ -------­

ENGINEERING WORK 
ENGINEERING 3410 1705 1705 3410 
LABOR ADDITIVE 234% 14966 7483 7483 14966 
TRACK 2985 1492 1493 2985 

-------­ -------­ -------­ -------­
TOTAL ENGINEERING 21361 10680 10681 21361 

TRACK & SURFACE WORK 
BALAST 2.00 CL 520 1814 1167 1167 2334 
BILL PREP FEE 900 450 450 900 
CONTRACT EQUIPMENT RNTL 20000 10000 10000 20000 
ENVIRONMENTAL MITIGATIO 20 10 10 20 
FOREIGN LINE FREIGHT 1485 742 743 1485 
HOMELINE FREIGHT 900 450 450 900 
LABOR ADDITIVE 234 45553 22775 22778 45553 
MATL STORE EXPENSE 520 259 261 520 
OTM 2883 4836 3859 3860 7719 
RAIL 320.00 LF 7990 5401 6700 6691 13391 
RDXING 128.00 TF 2772 29360 16066 16066 32132 
SALES TAX 1912 955 957 1912 
TRK-SURF,LIN 2546 1273 1273 2546 
WELD 3651 269 1959 1961 3920 
XTIE 91.00 EA 10081 6182 8131 8132 16263 

-------­ -------­ -------­ -------­

TOTAL TRACK & SURFACE 75996 73599 74797 74797 149595 

LABOR/MATERIAL EXPENSE 97357 73599 
RECOLLECTIBLE/UPRR EXPENSE 85477 85479 ------- ­
ESTIMATED PROJECT COST 170956 

THE ABOVE FIGURES ARE ESTIMATES ONLY AND SUBJECT TO FLUCTUATION. IN THE EVENT OF 
AN INCREASE OR DECREASE IN THE COST OR QUANTITY OF MATERIAL OR LABOR REQUIRED, 
UPRR WILL BILL FOR ACTUAL CONSTRUCTION COSTS AT THE CURRENT EFFECTIVE RATE. 



EXHIBITC 

RA ILROAD FLAGGING ESTIMATE
 

TO PUBLIC ROAD CROSSING RECONSTRUCTION
 

DESCRWfKNOF WORK: Perform flagging and inspection scrvices for thc City of Riverside rorthe 
roadway improvements ofCentral Ave (USDOT# 811001 W),at Railroad Mile Post 1.6 on the Rohr Ind 

Lead Subdivision in Riverside. Riverside County, California. 

LOCATION: RivClSide, Riverside Cnw1ty, ClIitornia DATE: January 18.20 16 

D1~<';CRIPTION LABOR MATERIAL AUTHORJlV TOTAL 

FLAGGING $11.200 o $11.200 
(at $ 1.400 day) 

8 days 

THFABOVE FKiURES ARE ESTIMATES ONLV AND SUBJEC r TO FLUCTUATION. IN TI iE 
EVENTOF AN INCREASE OR DECREASENTHECOSTOF AMOUNT OF MATERIALOR 
LABOR REQUI RED,THEAUTHORIrV WILL BEBILLED FORACTUA L COSTATTHE 
CllRRtNfRATES EFFECTIVETHEREOF 




