TASK ORDER No.: 03

Date: February 27, 2018

Project Description: Lime Energy Services Company under Professional Services
Agreement (“Agreement”) between SCPPA and Consultant dated February 18, 2016.

Participating SCPPA Member(s) (if applicable): Riverside Public Utilities
Consultant: Lime Energy Services Company (“Lime Energy”).

SCPPA Contract No.: 2016-008

Consultant, SCPPA and the participating Member(s) (“Participant(s)”) identified above (if any) agree that
Consultant shall provide the Services specified herein pursuant to the terms and conditions of the Master
Professional Services Agreement (“Agreement”) between SCPPA and Consultant dated February 18, 2016,
except as specifically modified herein.

Scope of Services

1. Lime Energy to deliver Small Business Direct Installation Program (direct installs), Comprehensive
Energy Audits, Energy Efficiency Consulting Services, and other services further described in Exhibit A-1,
“Scope of Services™ (or “Services”) detailed and specified Professional Services Agreement dated February
18, 2016. Detailed procedures and practices to be followed while performing the Scope of Services,
including completion acceptance, shall be as set forth in the Scope of Services or a work order issued
thereunder.

Task 1: Small Business Direct Installation Program of $965,000.00

Task 2: From Exhibit A-1, RPU will only subscribed to the measures shown on supplement Exhibit A-1

Compensation and Schedule
Representative(s) of Participating Member(s)

Ryan McManus

Sr. Account Manager
Riverside Public Utilities

3750 University Ave. 3™ Floor
Riverside, CA 92051

Amendment(s) to the Agreement

[SIGNATURE PAGE FOLLOWS]
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IN WITNESS WHEREOF, the parties have signed this Task Order as of the date first written above.
SOUTHERN CALIFORNIA PUBLIC POWER AUTHORITY

By:

MICHAEL S. WEBSTER
Executive Director

and;

Lime Energy Services Company

By: /%\L

/ JOE HUI
\ VP Procuremetit and Construction

Participant’s Acknowledgement and Agreement

By signing this Task Order, Participant agrees to reimburse SCPPA for all fees and expenses invoiced by
Consultant and will be responsible for all payment obligations incurred by SCPPA in connection with the
work performed at the direction of or on behalf of Participant. Participant agrees to hold SCPPA and all
other SCPPA members harmless for payment for work performed at the direction of, and for the exclusive
benetit of Participant.

Riverside Public Utilities

By:
JOHN A. RUSSO
City Manager

Certified as to Available of Funds: APPROVED AS TO FORM:
Dj ectoyf Fiance Assistant City Attorney
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Lime Energy Exhibit A-1 Measure List For Program RP18.2

7816 |Install LED exit sign with battery backup LTG-29 S 46.04
7819 [Install LED exit sign with emergency heads LTG-30 S 79.95
7820 |[Switch to Vacancy / Occupancy Sensor LTG-31 S 86.05
7821 |Switch to Ceiling Mounted Sensor LTG-32 S 292.06
7822 |Switch to Corner Mounted Sensor LTG-32 S 292.06
7830 |(1) IC-HAL PAR20 Lamp 35-60 Watts to (1) LED PAR20 lamp <=11 Watts LTG-64 $ 37.25
7831 |{1) IC-HAL PAR30 Lamp 50-75 Watts to {1) LED PAR30 lamp <=18 Watts LTG-65 S 53.87
7832 |(1) IC-HAL PAR38 Lamp 60-90 Watts to (1) LED PAR38 lamp &It;=21 Watts LTG-66 S 64.44
7833 |Inefficient Pre-Rinse Spray Valve to Low-Flow Pre-Rinse Spray Valve — Gas Heater WTR-1 $ 68.58
7834 |Inefficient Pre-Rinse Spray Valve to Low-Flow Pre-Rinse Spray Valve — Electric Heater WTR-1 S 68.58
7835 |Inefficient Pre-Rinse Spray Valve to Low-Flow Pre-Rinse Spray Valve — No Heater WTR-1 S 68.58
7836 |Inefficient or Missing Faucet Aerator to Low-Flow Aerator — Electric Heater WTR-2 $ 10.39
7837 |Inefficient or Missing Faucet Aerator to Low-Flow Aerator — No Heater WTR-2 ) 10.39
7838 |High-Flow Toilet to High-Efficiency Toilet w/Narrow Setback WTR-3 S 276.84
7839 |High-Flow Toilet to High-Efficiency Toilet w/Standard Setback WTR-3 S 276.84
7844 |Dimmer to LED Capable Dimmer LTG-69 S 179.22
7845 |High/Low Bay with 277V 400 W Standard Metal Halide Lamp to Industrial with &It;= 205W LED Lamp and Integral LTG-73 S 1,111.03
Occupancy Sensor
7846 |High/Low Bay with 120V 400 W Standard Metal Halide Lamp to Industrial with &It;= 205W LED Lamp and Integral LTG-73 $ 1,111.03
Occupancy Sensor
7847 {High/Low Bay with 277V 400 W Standard Mercury Vapor Lamp to Industrial with &It;= 205W LED Lamp and Integral LTG-73 $ 1,111.03
Occupancy Sensor
7848 |High/Low Bay with 120V 400 W Standard Mercury Vapor Lamp to Industrial with &It;= 205W LED Lamp and Integral LTG-73 $ 1,111.03
Occupancy Sensor
7849 |{1) HAL R40 Lamp 60-90 Watts to (1) LED R40 lamp &lt;=21 Watts LTG-92 S 64.44
7850 |[{1) HAL R30 Lamp 50-75 Watts to (1) LED R30 lamp <=18 Watts LTG-91 S 53.87
7851 |{1) 1IC R20 Lamp 35-60 Watts to (1) LED R20 lamp <=11 Watts LTG-90 S 37.25
7854 |Package AC Unit needing tune up OTH-3 S 180.87
7855 |Package Heat Pump Unit needing tune up OTH-3 S 180.87
7856 |Door Gasket Missing or Disrepair REF-6 $ 11.06
7857 |Strip Curtain Missing or Disrepair REF-7 ) 8.72
7858 |Power Strip to Smart Power Strip OTH-2 S 110.24
7859 |Add Vending Miser to Beverage Vending Machine REF-8 S 276.82
7860 |Replace Neon Open Sign with LED Open Sign LTG-84 S 109.33
7865 |Assessment FAS-1 S 50.00
7866 |Assessment - Water Add on FAS-2 S 62.00
7867 |Assessment - Refrigeration Add on FAS-3 S 65.00




Lime Energy Exhibit A-1 Measure List For Program RP18.2

7868 |Assessment - HVAC Add on FAS-4 ) 60.00
7870 |(1) 96" T-12 HO Lamp with Magnetic Ballast to (1) 96" T-8 HO Lamp with Elec. Bal. LTG-44 S 59.89
7871 1{2) 96" 7-12 HO Lamp with Magnetic Ballast to (2) 96" T-8 HO Lamp with Elec. Bal. LTG-45 ) 70.46
7872 |(3) 96" T-12 HO Lamp with Magnetic Ballast to (3) 96" T-8 HO Lamp with (2) Elec. Bal. LTG-46 $ 120.32
7873 |(4) 96" T-12 HO Lamp with Magnetic Ballast to (4) 96" T-8 HO Lamp with (2} Elec. Bal. LTG-47 S 130.90
7877 |(1) IC-C11 Lamp to {1) LED C11 lamp <=5 Watts LTG-93 S 29.67
7879 | Assessment - Water and Refrigeration Add on FAS-2 S 77.00
7880 |Assessment - Water and HVAC Add on FAS-2 $ 72.00
7881 |Assessment - Refrigeration and HVAC Add on FAS-3 S 75.00
7882 |Assessment - Water and Refrigeration and HVAC Add on FAS-2 S 87.00
7916 |(1) IC-HAL A19 Lamp 35-60 Watts to (1) LED A19 lamp <=13 Watts LTG-96 S 22.40
7917 |[(1) IC G25 Lamp 25-40 Watts to (1) LED G25 lamp &it;=8 Watts LTG-97 S 38.35
7919 |(1) IC R30 Lamp 50-75 Watts to (1) LED R30 lamp <=18 LTG-91 S 53.87
7920 |[(1) HAL R20 Lamp 35-60 Watts to (1) LED R20 lamp <=11 Watts LTG-90 $ 37.25
7921 |(1) IC R40 Lamp 60-90 Watts to (1) LED R40 lamp LTG-92 $ 64.44
7922 |(1) HAL-C11 Lamp to {1) LED €11 lamp <=5 Watts LTG-93 $ 29.67
7923 (1) HAL G25 Lamp 25-40 Watts to (1) LED G25 lamp <=8 Watts LTG-97 S 38.35
7925 |(1) HAL A19 Lamp 35-60 Watts to (1) LED A19 lamp <=13 Watts LTG-96 S 22.40
7990 |[Assessment and Exterior FAS-6 S 100.00
7991 |Assessment - Water Add on and Exterior FAS-6 S 112.00
7992 }Assessment - Refrigeration Add on and Exterior FAS-6 S 115.00
7993 |Assessment - HVAC Add on and Exterior FAS-6 S 110.00
7994 | Assessment - Water and Refrigeration Add on and Exterior FAS-6 S 127.00
7995 |[Assessment - Water and HVAC Add on and Exterior FAS-6 S 122.00
7996 |Assessment - Refrigeration and HVAC Add on and Exterior FAS-6 S 125.00
7997 |Assessment - Water and Refrigeration and HVAC Add on and Exterior FAS-6 S 137.00
8020 [250W MV or MH Pole Top to <=75W LED Pole Top Ver. 2 200 $ 691.27
8021 |400W HPS Pole Top to <=140W LED Pole Top Ver. 2 203 S 839.66
8022 |1000W MV or MH Pole Top to <= 255W LED Pole Top Ver. 2 204 S 1,242.90
8023 [1000W HPS Pole Too to <=280W LED Pole Top Ver. 2 205 $ 1,260.64
8024 {250W MV or MH to Wall Pack <=75W LED Wall Pack Ver. 2 206 S 724.37
8025 [400W HPS Wall Pack to <=140W LED Wall Pack Ver. 2 209 S 872.76
8026 |1000W MV or MH Wall Pack to <= 255W LED Wall Pack Ver. 2 210 S 1,276.00
8027 |1000W HPS Wall Pack to <=280W LED Wall Pack Ver. 2 211 $ 1,293.74
8029 [250W HPS Wall Pack to <= 95W LED Wall Pack Ver. 2 207 S 742.11
8030 [400W MV/MH Wall Pack to <= 95W LED Wall Pack Ver. 2 208 S 742.11
8031 [250W HPS Pole Top to <= 95W LED Pole Top Ver. 2 201 S 709.01
8032 [400W MV/MH Pole Top to <= 95W LED Pole Top Ver. 2 202 S 709.01




Lime Energy Exhibit A-1 Measure List For Program RP18.2

8060 [70W to 100W Incandescent A Lamp to <=18W LED A Lamp 212 S 24.51
8061 |70W to 100W Halogen A Lamp to <=18W LED A Lamp 212 S 24.51
6075 [21W LED Wallpack replacing 70W MH Wallpack S 373.47
6121 [Recessed/Surface with 250 W Standard Metal Halide Lamp to 89W LED Canopy Retrofit S 594.28
6122 |Recessed/Surface with 400 W Mercury Vapor Lamp to 136W LED Canopy Retrofit S 601.30
6123 |Recessed/Surface with 250 W Mercury Vapor Lamp to 89W LED Canopy Retrofit S 594.28
6124 |Recessed/Surface with 400 W Standard Metal Halide Lamp to 136W LED Canopy Retrofit S 601.30
6125 [Recessed/Surface with 320 W Pulse Start Metal Halide Lamp to 136W LED Canopy Retrofit S 601.30
6128 20 to 35 Watt Halogen MR16 Lamp to LED Lamp, MR16 7 Watt S 22.49
6185 |30 to 45 Watt Incandescent R20 Lamp to LED Lamp, R20 11 Watt S 31.60
6307 |High/Low Bay 250 W Standard Metal Halide Lamp to Industrial with 149W LED Lamp and Integral Photocell S 455.94
6308 |High/Low Bay 250 W Mercury Vapor Lamp to Industrial with 149W LED Lamp and Integral Photocell S 455,94
6376 |Recessed/Surface (Wet Listed) with 250 W Mercury Vapor Lamp to 80W LED Canopy Retrofit S 594.28
6377 {Recessed/Surface (Wet Listed) with 400 W Standard Metal Halide Lamp to 140W LED Canopy Retrofit S 601.30
6378 |Recessed/Surface (Wet Listed) with 320 W Pulse Start Metal Halide Lamp to 140W LED Canopy Retrofit S 601.30
6379 |Recessed/Surface (Wet Listed) with 250 W Standard Metal Halide Lamp to 80W LED Canopy Retrofit S 594.28
6380 |Recessed/Surface (Wet Listed) with 400 W Mercury Vapor Lamp to 140W LED Canopy Retrofit S 601.30
6635 |{1) 150W MH Barn Light to 40W LED Barn Light S 319.11
6638 |{(1) 100W MH/MV Flood to 30W LED Flood S 309.43
6640 |[{1) 150W MH Flood to 55W LED Flood S 428.79
6643 [{1) 250W MH Flood to 55W LED Flood S 428.79
6645 [{1) 175W MH/MV Flood to 55W LED Flood S 428.79
6646 |(1) 175W MH/MV Barn Light to 40W LED Barn Light S 319.11
TBD ({1) 48" T-12 or T-8 Lamp with Ballast to (1) 48" LED T-8 Lamp with Reduced Power HE Elec. Bal. S 42.08
TBD |(2) 48"T-12 or T-8 Lamp with Ballast Ballast to {2) 48" LED T-8 Lamp with Reduced Power HE Elec. Bal. S 50.00
TBD [(3) 48" T-12 or T-8 Lamp with Ballast to (3) 48" LED T-8 Lamp with Reduced Power HE Elec. Bal. S 64.67
TBD ((4) 48" T-12 or T-8 Lamp with Ballast to (4) 48" LED T-8 Lamp with Reduced Power HE Elec. Bal. S 77.91
TBD |[(3) 48" T-12 or T-8 Lamp with Ballast to (3) 48" LED T-8 Lamp with {2) Reduced Power HE Elec. Bal. S 83.98
TBD |[(4) 48" T-12 or T-8 Lamp with Ballast to (4) 48" LED T-8 Lamp with {(2) Reduced Power HE Elec. Bal S 94,18
TBD |(1) 96" T-12 or T-8 Lamp with Ballast to (1) 96" LED T-8 Lamp with Reduced Power HE Elec. Bal. S 79.57
TBD |(2) 96" T-12 or T-8 Lamp with Ballast to (2) 96" LED T-8 Lamp with Reduced Power HE Elec. Bal. S 115.98
TBD {(3) 96" T-12 or T-8 Lamp with Ballast to (3) 96" LED T-8 Lamp with (2) Reduced Power HE Elec. Bal. S 188.40
TBD |(4) 96" T-12 or T-8 Lamp with Ballast to (4) 96" LED T-8 Lamp with (2) Reduced Power HE Elec. Bal. S 224.81

2x2 LED Volumetric Retrofit Kit <25 Watts S 155.66

2x4 Troffer with 3 or 4 Lamps and Ballasts to {1) 2x4 LED Volumetric Retrofit Kit <=30 Watts S 187.73

19' x 30" Scissor Lift / Pickup and Delivery Included - Day Rate S 321.98

32' x 46" Scissor Lift / Pickup and Delivery Included - Day Rate S 423.33

30' Knuckle Boom / Pickup and Delivery included - Day Rate S 548.22
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45' Knuckle Boom / Pickup and Delivery Included - Day Rate $ 592.85
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-1.5 Ton 12SACTU-1.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-10 Ton 12SACTU-10 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-10.5 Ton 12SACTU-10.5 S 724.05
Perform Test-in, Tuneup, Test-out on Twa Stage AC (First Unit) up to 12 tons-11 Ton 12SACTU-11 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-11.5 Ton 12SACTU-11.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-12 Ton 12SACTU-12 $ 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) 12.5-25 tons-12.5 Ton 12SACTU-12.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) 12.5-25 tons-15 Ton 12SACTU-15 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-2 Ton 12SACTU-2 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up-to 12 tons-2.5 Ton 12SACTU-2.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) 12.5-25 tons-20 Ton 12SACTU-20 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) 12.5-25 tons-25 Ton 12SACTU-25 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-3 Ton 12SACTU-3 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-3.5 Ton 12SACTU-3.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-4 Ton 12SACTU-4 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-4.5 Ton 12SACTU-4.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-5 Ton 125ACTU-5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-5.5 Ton 125ACTU-5.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-6 Ton 12SACTU-6 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-6.5 Ton 12SACTU-6.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-7 Ton 12SACTU-7 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-7.5 Ton 12SACTU-7.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-8 Ton 12SACTU-8 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-8.5 Ton 12SACTU-8.5 ) 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-9 Ton 12SACTU-9 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage AC (First Unit) up to 12 tons-9.5 Ton 12SACTU-9.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-1.5 Ton 12SHPTU-1.5 ) 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-10 Ton 12SHPTU-10 ) 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-10.5 Ton 12SHPTU-10.5 ) 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-11 Ton 12SHPTU-11 ) 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-11.5 Ton 128HPTU-11.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up.to 12 tons-12 Ton 128HPTU-12 ) 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) 12.5-25 tons-12.5 Ton 12SHPTU-12.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) 12.5-25 tons-15 Ton 12SHPTU-15 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-2 Ton 12SHPTU-2 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-2.5 Ton 12SHPTU-2.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) 12.5-25 tons-20 Ton 12SHPTU-20 S 724.05
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Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) 12.5-25 tons-25 Ton 12SHPTU-25 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-3 Ton 12SHPTU-3 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-3.5 Ton 12SHPTU-3.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons~4 Ton 12SHPTU-4 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-4.5 Ton 12SHPTU-4.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-5 Ton 12SHPTU-5 ) 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-5.5 Ton 12SHPTU-5.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-6 Ton 12SHPTU-6 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-6.5 Ton 12SHPTU-6.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-7 Ton 12SHPTU-7 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-7.5 Ton 12SHPTU-7.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-8 Ton 12SHPTU-8 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-8.5 Ton 12SHPTU-8.5 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-9 Ton 12SHPTU-9 S 724.05
Perform Test-in, Tuneup, Test-out on Two Stage HP (First Unit) up to 12 tons-9.5 Ton 12SHPTU-9.5 S 724.05
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-1.5 Ton 1SSACTU-1.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-10 Ton 1SSACTU-10 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-10.5 Ton 1SSACTU-10.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-11 Ton 1SSACTU-11 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-11.5 Ton 1SSACTU-11.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-12 Ton 1SSACTU-12 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) 12.5-25 tons-12.5 Ton 1SSACTU-12.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) 12.5-25 tons-15 Ton 1SSACTU-15 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-2 Ton 1SSACTU-2 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-2.5 Ton 1SSACTU-2.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) 12.5-25 tons-20 Ton 1SSACTU-20 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) 12.5-25 tons-25 Ton 1SSACTU-25 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-3 Ton 1SSACTU-3 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-3.5 Ton 1SSACTU-3.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit} up to 12 tons-4 Ton 1SSACTU-4 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-4.5 Ton 1SSACTU-4.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-5 Ton 1SSACTU-5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-5.5 Ton 1SSACTU-5.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-6 Ton 1SSACTU-6 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-6.5 Ton 1SSACTU-6.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-7 Ton 1SSACTU-7 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-7.5 Ton 1SSACTU-7.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-8 Ton 1SSACTU-8 S 506.06
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Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-8.5 Ton 1SSACTU-8.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tens-9 Ton 1SSACTU-9 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage AC (First Unit) up to 12 tons-8.5 Ton 1SSACTU-9.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-1.5 Ton 18SHPTU-1.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-810 Ton 1SSHPTU-10 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-10.5 Ton 1SSHPTU-10.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-11 Ton 1SSHPTU-11 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-11.5 Ton 1SSHPTU-11.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-12 Ton 1SSHPTU-12 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) 12.5-25 tons-12.5 Ton 1SSHPTU-12.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) 12.5-25 tons-15 Ton 1SSHPTU-15 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-2 Ton 1SSHPTU-2 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-2.5 Ton 1SSHPTU-2.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) 12.5-25 tons-20 Ton 1SSHPTU-20 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) 12.5-25 tons-25 Ton 1SSHPTU-25 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-3 Ton 1SSHPTU-3 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-3.5 Ton 1SSHPTU-3.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-4 Ton 1SSHPTU-4 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-4.5 Ton 1SSHPTU-4.5 S 506.06
Perfarm Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-5 Ton 1SSHPTU-5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-5.5 Ton 1SSHPTU-5.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-6 Ton 1SSHPTU-6 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-6.5 Ton 1SSHPTU-6.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-7 Ton 1SSHPTU-7 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-7.5 Ton 18SHPTU-7.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-8 Ton 1SSHPTU-8 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-8.5 Ton 1SSHPTU-8.5 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-9 Ton 1SSHPTU-9 S 506.06
Perform Test-in, Tuneup, Test-out on Single Stage HP (First Unit) up to 12 tons-9.5 Ton 1SSHPTU-9.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-1.5 Ton A2SACTU-1.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-10 Ton A2SACTU-10 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-10.5 Ton A2SACTU-10.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-11 Ton A2SACTU-11 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-11.5 Ton A2SACTU-11.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-12 Ton A2SACTU-12 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) 12.5-25 tons-12.5 Ton A2SACTU-12.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) 12.5-25 tons-15 Ton A2SACTU-15 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC {Additional Unit) up to 12 tons-2 Ton A2SACTU-2 S 506.06
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Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-2.5 Ton A28ACTU-2.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) 12.5-25 tons-20 Ton A2SACTU-20 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) 12.5-25 tons-25 Ton A2SACTU-25 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-3 Ton A2SACTU-3 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-3.5 Ton A2SACTU-3.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-4 Ton A2SACTU-4 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-4.5 Ton A2SACTU-4.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-5 Ton A2SACTU-5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-5.5 Ton A2SACTU-5.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-6 Ton A2SACTU-6 ) 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-6.5 Ton A2SACTU-6.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-7 Ton A2SACTU-7 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-7.5 Ton A2SACTU-7.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-8 Ton A2SACTU-8 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-8.5 Ton A2SACTU-8.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-9 Ton A2SACTU-9 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage AC (Additional Unit) up to 12 tons-9.5 Ton A2SACTU-9.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-1.5 Ton A2SHPTU-1.5 S 506.06
Perform Test-in, Tune.p, Test-out on Two Stage HP (Additional Unit) up to 12 tons-10 Ton A2SHPTU-10 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-10.5 Ton A2SHPTU-10.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-11 Ton A2SHPTU-11 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-11.5 Ton A2SHPTU-11.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-12 Ton A2SHPTU-12 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) 12.5-25 tons-12.5 Ton A2SHPTU-12.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) 12.5-25 tons-15 Ton A2SHPTU-15 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-2 Ton A2SHPTU-2 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-2.5 Ton A2SHPTU-2.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) 12.5-25 tons-20 Ton A2SHPTU-20 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) 12.5-25 tons-25 Ton A2SHPTU-25 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-3 Ton A2SHPTU-3 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-3.5 Ton A2SHPTU-3.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-4 Ton A2SHPTU-4 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-4.5 Ton A2SHPTU-4.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-5 Ton A2SHPTU-5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-5.5 Ton A2SHPTU-5.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-6 Ton A2SHPTU-6 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-6.5 Ton A2SHPTU-6.5 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-7 Ton A2SHPTU-7 S 506.06
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Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-7.5 Ton A2SHPTU-7.5 ) 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-8 Ton A2S5HPTU-8 $ 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-8.5 Ton A2SHPTU-8.5 ) 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-9 Ton A2SHPTU-9 S 506.06
Perform Test-in, Tuneup, Test-out on Two Stage HP (Additional Unit) up to 12 tons-9.5 Ton A2SHPTU-9.5 ) 506.06
Anti Sweat Heater Controlier for cooler application high door count, 9 to 15 doors ASHC-CLR-15D S 846.47
Anti Sweat Heater Controller for cooler application high door count w/ 1 Relay, 16 to 20 doors ASHC-CLR-15D-R1 S 906.07
Anti Sweat Heater Micro Controller for cooler application ASHC-CLR-2D S 545.06
Anti Sweat Heater Controller for cooler application low door count, 8 doors or less ASHC-CLR-8D ) 718.75
Anti Sweat Heater Controller for freezer application high door count, 8 to 14 doors ASHC-FZR-14D S 846.47
Anti Sweat Heater Controller for freezer application high door count w/ 1 Relay, 15 to 20 doors ASHC-FZR-14D-R1 S 906.07
Anti Sweat Heater Controlier for freezer application low door count, 7 doors or less ASHC-FZR-7D S 718.75
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-1.5 Ton ASSACTU-1.5 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-10 Ton ASSACTU-10 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-10.5 Ton ASSACTU-10.5 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-11 Ton ASSACTU-11 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-11.5 Ton ASSACTU-11.5 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-12 Ton ASSACTU-12 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) 12.5-25 tons-12.5 Ton ASSACTU-12.5 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) 12.5-25 tons-15 Ton ASSACTU-15 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-2 Ton ASSACTU-2 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-2.5 Ton ASSACTU-2.5 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) 12.5-25 tons-20 Ton ASSACTU-20 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) 12.5-25 tons-25 Ton ASSACTU-25 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-3 Ton ASSACTU-3 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-3.5 Ton ASSACTU-3.5 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-4 Ton ASSACTU-4 ) 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-4.5 Ton ASSACTU-4.5 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-5 Ton ASSACTU-5 ) 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-5.5 Ton ASSACTU-5.5 ) 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-6 Ton ASSACTU-6 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-6.5 Ton ASSACTU-8.5 ) 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-7 Ton ASSACTU-7 ) 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-7.5 Ton ASSACTU-7.5 ) 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-8 Ton ASSACTU-8 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-8.5 Ton ASSACTU-8.5 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-9 Ton ASSACTU-9 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage AC (Additional Unit) up to 12 tons-9.5 Ton ASSACTU-9.5 S 350.35
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Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-1.5 Ton ASSHPTU-1.5 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-10 Ton ASSHPTU-10 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-10.5 Ton ASSHPTU-10.5 ) 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-11 Ton ASSHPTU-11 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-11.5 Ton ASSHPTU-11.5 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-12 Ton ASSHPTU-12 ) 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) 12.5-25 tons-12.5 Ton ASSHPTU-12.5 ) 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) 12.5-25 tons-15 Ton ASSHPTU-15 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-2 Ton ASSHPTU-2 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-2.5 Ton ASSHPTU-2.5 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) 12.5-25 tons-20 Ton ASSHPTU-20 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) 12.5-25 tons-25 Ton ASSHPTU-25 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-3 Ton ASSHPTU-3 ) 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-3.5 Ton ASSHPTU-3.5 ) 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons4 Ton ASSHPTU4 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-4.5 Ton ASSHPTU4.5 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-5 Ton ASSHPTU-5 ) 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-5.5 Ton ASSHPTU-5.5 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-6 Ton ASSHPTU-6 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-6.5 Ton ASSHPTU-6.5 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-7 Ton ASSHPTU-7 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-7.5 Ton ASSHPTU-7.5 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-8 Ton ASSHPTU-8 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-8.5 Ton ASSHPTU-8.5 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-9 Ton ASSHPTU-9 S 350.35
Perform Test-in, Tuneup, Test-out on Single Stage HP (Additional Unit) up to 12 tons-9.5 Ton ASSHPTU-9.5 S 350.35
115HP 115V CCW LE 2.61" Solid shaft 1550 RPM ECMEV-1/15-CCW-115-18 ) 301.71
115HP 115V CCW LE 1.75" shaft 2 speed 1550/800 RPM ECMEV-1/15-CCW-115-25-RLS S 301.71
1/15HP 208/230V CCW LE 2.61" shaft 2 speed 1550 ECMEV-1/15-CCW-208-2S S 301.71
1/15HP 208/230V CCW LE 1.75" shaft 2 speed 1550/800RPM ECMEV-1/15-CCW-208-2S-RLS S 301.71
1/15HP 115V CW LE 2.61" Solid Shaft 1550 RPM ECMEV-1/15-CW-115-1S ) 301.71
1/15HP 208/230V CW LE 2.61" shaft 2 speed 1550/800RPM ECMEV-1/15-CW-208-2S S 301.71
1/2HP 208/230v CW LE 1075/530 Belly Band Mount ECMEV-1/2-CW-208-1S-BMB S 497.62
1/3hp 115V CCW LE 1 SPEED 1075 RPM BELLY BAND MOUNT ECMEV-1/3-CCW-115-1S-BMB ) 416.73
1/3hp 115V CCW LE 1 SPEED 1075 RPM WELDED BASE MOUNT ECMEV-1/3-CCW-115-1S-WBM S 453.77
1/3 HP 208/230 V CCW LE 1 SPEED 1075 RPM BELLY BAND MOUNT ECMEV-1/3-CCW-208-1S-BMB S 415.88
1/3 HP 208/230 V CC'W LE 1 SPEED 1075 RPM WELDED BASE MOUNT ECMEV-1/3-CCW-208-1S-WBM $ 453.77
3/4HP 208/230V CCW LE 1075RPM Belly Band Mount ECMEV-3/4-CW-208-1S-BMB S 52827
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16 watt or 1/47HP 1650 RPM CCW LE 115V Screw Shaft ECMEV-HW-CCW-115 ) 209.94
16 watt or 1/47HP 1650 RPM CCW LE 208V Screw Shaft ECMEV-HW-CCW-208 ) 213.85
16 watt or 1/47HP 1650 RPM CW LE 115V Screw Shaft ECMEV-HW-CW-115 S 192.57
16 watt or 1/47HP 1650 RPM CW Lead End 208 V ECMEV-HW-CW-208 S 198.92
ELT- Bracket to adjust mounting height Used on larger 1/3,1/2 & 3/4 HP motor ECMEV-MM-AMHB S 67.20
ECM Back Mount Bracket ECMEV-MM-BB S 34.59
WB48- Welded Belly Band Mounting Bracket Used on larger 1/3,1/2 & 3/4 HP motor ECMEV-MM-BELLY S 79.54
16W watt case motor 1650 RPM CW Lead End 115 V ECMRI-HW-CW-115 ) 192.57
9-12 watt case motor 1550 RPM CW Lead End 115 volt screw shaft ECMRI-LW-CW-115 S 187.03
Field Diagnostic Test-in 1Stage FDTI-S ) 117.65
Field Diagnostic Test-in 2Stage FDTI-28 $ 176.47
New LED 48" Fixture 10 Door Cooler Kit LED48-10D-KIT-LE S  2,300.02
New LED 48" Fixture 11 Door Cooler Kit LED48-11D-KIT-LE $ 2,552.09
New LED 48" Fixture 12 Door Cooler Kit LED48-12D-KIT-LE $ 2,72591
New LED 48" Fixture 1 Door Cooler Kit LED48-1D-KIT-LE S 421.63
New LED 48" Fixture 2 Door Cooler Kit LED48-2D-KIT-LE S 591.20
New LED 48" Fixture 3 Door Cooler Kit LED48-3D-KIT-LE S 851.77
New LED 48" Fixture 4 Door Cooler Kit LED48-4D-KIT-LE S 1,102.23
New LED 48" Fixture 5 Door Cooler Kit LED48-5D-KIT-LE S 1,276.05
New LED 48" Fixture 6 Door Cooler Kit LED48-6D-KIT-LE $ 1,526.50
New LED 48" Fixture 7 Door Cooler Kit LED48-7D-KIT-LE $ 1,701.93
New LED 48" Fixture 8 Door Cooler Kit LED48-8D-KIT-LE $ 1,952.38
New LED 48" Fixture 9 Door Cooler Kit LEDA48-9D-KIT-LE S 2,126.20
New LED 60" Fixture 10 Door Cooler Kit LED60-10D-KIT-LE S 2,414.12
New LED 60" Fixture 11 Door Cooler Kit LED60-11D-KIT-LE $ 2,592.96
New LED 60" Fixture 12 Door Cooler Kit LED60-12D-KIT-LE S 2,846.81
New LED 60" Fixture 13 Door Cooler Kit LED60-13D-KIT-LE S 3,024.04
New LED 60" Fixture 14 Door Cooler Kit LED60-14D-KIT-LE S 3,277.90
New LED 60" Fixture 15 Door Cooler Kit LED60-15D-KIT-LE $ 3,455.12
New LED 60" Fixture 16 Door Cooler Kit LED60-16D-KIT-LE S 3,628.09
New LED 60" Fixture 17 Door Cooler Kit LED60-17D-KIT-LE S 3,886.21
New LED 60" Fixture 18 Door Cooler Kit LED60-18D-KIT-LE $ 4,063.43
New LED 60" Fixture 19 Door Cooaler Kit LED60-19DKIT-LE $ 4,317.29
New LED 60" Fixture 1 Door Cooler Kit LED60-1D-KIT-LE S 432.70
New LED 60" Fixture 20 Door Cooler Kit LED60-20D-KIT-LE S 4,494.52
New LED 60" Fixture 2 Door Cooler Kit LED60-2D-KIT-LE ) 686.56
New LED 60" Fixture 3 Door Cooler Kit LED60-3D-KIT-LE S 865.40
New LED 60" Fixture 4 Door Cooler Kit LED60-4D-KIT-LE $ 1,119.25
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New LED 60" Fixture 5 Door Cooler Kit LED60-5D-KIT-LE S 1,296.48
New LED 60" Fixture 6 Door Cooler Kit LED60-6D-KIT-LE $ 1,550.34
New LED 60" Fixture 7 Door Cooler Kit LED60-7D-KIT-LE $ 1,729.18
New LED 60" Fixture 8 Door Cooler Kit LED60-8D-KIT-LE $ 1,983.03
New LED 60" Fixture @ Door Cooler Kit LED60-9D-KIT-LE S 2,160.26
New LED 67" Fixture 10 Door Cooler Kit LED67-10D-KIT-LE S 2,374.95
New LED 67" Fixture i1 Door Cooler Kit LED67-11D-KIT-LE $ 2,633.83
New LED 67" Fixture 12 Door Cooler Kit LED67-12D-KIT-LE S 2,814.46
New LED 67" Fixture 13 Door Cooler Kit LED67-13D-KIT-LE S 3,071.72
New LED 67" Fixture 14 Door Cooler Kit LED67-14D-KIT-LE S 3,252.35
New LED 67" Fixture 15 Door Cooler Kit LED67-15D-KIT-LE $ 3,509.62
New LED 67" Fixture 16 Door Cooler Kit LED67-16D-KIT-LE S 3,690.25
New LED 67" Fixture 17 Door Cooler Kit LED67-17D-KIT-LE $ 3,947.51
New LED 67" Fixture 18 Door Cooler Kit LED67-18D-KIT-LE S 4,128.14
New LED 67" Fixture 19 Door Cooler Kit LED67-19D-KIT-LE S 4,385.40
New LED 67" Fixture 1 Door Cooler Kit LED67-1D-KIT-LE S 447.18
New LED 67" Fixture 20 Door Cooler Kit LED67-20D-KIT-LE S  4,566.04
New LED 67" Fixture 2 Door Cooler Kit LED67-2D-KIT-LE S 689.11
New LED 67" Fixture 3 Door Cooler Kit LED67-3D-KIT-LE S 879.02
New LED 67" Fixture 4 Door Cooler Kit LED67-4D-KIT-LE S 1,136.28
New LED 67" Fixture 5 Door Cooler Kit LED67-5D-KIT-LE S 1,316.92
New LED 67" Fixture 6 Door Cooler Kit LED67-6D-KIT-LE S 1,574.18
New LED 67" Fixture 7 Door Cooler Kit LED67-7D-KIT-LE S 1,756.42
New LED 67" Fixture 8 Door Cooler Kit LED67-8D-KIT-LE S 2,013.69
New LED 67" Fixture @ Door Cooler Kit LED67-9D-KIT-LE S 2,194.32
NexRev 1.5hp Fan Motor VSD and Controller (Auto) 3Kophrs NXRV-1.5HP-AUTO-3K S 2,247.08
NexRev 1.5hp Fan Motor VSD and Controller (Auto) 4Kophrs NXRV-1.5HP-AUTO-4K S 2,247.08
NexRev 1.5hp Fan Motor VSD and Controller (Auto) 5Kophrs NXRV-1.5HP-AUTO-5K S 2,247.08
NexRev 1.5hp Fan Motor VSD and Controller (Continuous) 3Kophrs NXRV-1.5HP-CONT-3K S 2,247.08
NexRev 1.5hp Fan Motor VSD and Controller (Continuous) 4Kophrs NXRV-1.5HP-CONT-4K S 2,247.08
NexRev 1.5hp Fan Motor VSD and Controller (Continuous) 5Kophrs NXRV-1.5HP-CONT-5K S 2,247.08
NexRev 10hp Fan Motor VSD and Controller (Auto) 3Kophrs NXRV-10HP-AUTO-3K S  3,206.28
NexRev 10hp Fan Motor VSD and Controller (Auto) 4Kophrs NXRV-10HP-AUTO-4K S 3,206.28
NexRev 10hp Fan Motor VSD and Controller (Auto) 5Kophrs NXRV-10HP-AUTO-5K S 3,206.28
NexRev 10hp Fan Motor VSD and Controller (Continuous) 3Kophrs NXRV-10HP-CONT-3K S 3,206.28
NexRev 10hp Fan Motor VSD and Controller (Continuous) 4Kophrs NXRV-10HP-CONT-4K S 3,206.28
NexRev 10hp Fan Motor VSD and Controller (Continuous) 5Kophrs NXRV-10HP-CONT-5K $ 3,206.28
NexRev 15hp Fan Motor VSD and Controller (Auto) 3Kophrs NXRV-15HP-AUTO-3K S 3,454.46
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NexRev 15hp Fan Motor VSD and Controller (Auto) 4Kophrs NXRV-15HP-AUTO-4K $ 3,454.46
NexRev 15hp Fan Motor VSD and Controller (Auto) 5Kophrs NXRV-15HP-AUTO-5K S 3,454.46
NexRev 15hp Fan Motor VSD and Controller (Continuous) 3Kophrs NXRV-15HP-CONT-3K S 3,454.46
NexRev 15hp Fan Motor VSD and Controller (Continuous) 4Kophrs NXRV-15HP-CONT-4K S 3,454.46
NexRev 15hp Fan Motor VSD and Controller (Continuous) 5Kophrs NXRV-15HP-CONT-5K S  3,454.46
NexRev 20hp Fan Motor VSD and Controller (Auto) 3Kophrs NXRV-20HP-AUTO-3K S 3,930.71
NexRev 20hp Fan Motor VSD and Controller (Auto) 4Kophrs NXRV-20HP-AUTO-4K S 3,930.71
NexRev 20hp Fan Motor VSD and Controller (Auto) 5Kophrs NXRV-20HP-AUTO-5K $ 3,930.71
NexRev 20hp Fan Motor VSD and Controller (Continuous) 3Kophrs NXRV-20HP-CONT-3K S 3,930.71
NexRev 20hp Fan Motor VSD and Controller (Continuous) 4Kophrs NXRV-20HP-CONT-4K S 3,930.71
NexRev 20hp Fan Motor VSD and Controller (Continuous) 5Kophrs NXRV-20HP-CONT-5K S  3,930.71
NexRev 2hp Fan Motor VSD and Controller (Auto) 3Kophrs NXRV-2HP-AUTO-3K S 2,247.08
NexRev 2hp Fan Motor VSD and Controller (Auto) 4Kophrs NXRV-2HP-AUTO-4K S 2,247.08
NexRev 2hp Fan Motor VSD and Controller (Auto) 5Kophrs NXRV-2HP-AUTO-5K S 2,247.08
NexRev 2hp Fan Motor VSD and Controller (Continuous) 3Kophrs NXRV-2HP-CONT-3K S 2,247.08
NexRev 2hp Fan Motor VSD and Controller (Continuous) 4Kophrs NXRV-2HP-CONT-4K S 2,247.08
NexRev 2hp Fan Motor VSD and Controller (Continuous) 5Kophrs NXRV-2HP-CONT-5K S 2,247.08
NexRev 30hp Fan Motor VSD and Controller (Auto) 3Kophrs NXRV-30HP-AUTO-3K $ 4,611.54
NexRev 30hp Fan Motor VSD and Controller (Auto) 4Kophrs NXRV-30HP-AUTO-4K S 4,611.54
NexRev 30hp Fan Motor VSD and Controller (Auto) 5Kophrs NXRV-30HP-AUTO-5K S 4,611.54
NexRev 30hp Fan Motor VSD and Controller (Continuous) 3Kophrs NXRV-30HP-CONT-3K $ 4,611.54
NexRev 30hp Fan Motor VSD and Controller (Continuous) 4Kophrs NXRV-30HP-CONT-4K S 4,611.54
NexRev 30hp Fan Motor VSD and Controller (Continuous) 5Kophrs NXRV-30HP-CONT-5K S 4,611.54
NexRev 3hp Fan Motor VSD and Controller (Auto) 3Kophrs NXRV-3HP-AUTO-3K S 2,394.65
NexRev 3hp Fan Motor VSD and Controlier (Auto) 4Kophrs NXRV-3HP-AUTO-4K S 2,394.65
NexRev 3hp Fan Motor VSD and Controller (Auto) SKophrs NXRV-3HP-AUTO-5K S 2,394.65
NexRev 3hp Fan Motor VSD and Controller (Continuous) 3Kophrs NXRV-3HP-CONT-3K S 2,394.65
NexRev 3hp Fan Motor VSD and Controller (Continuous) 4Kophrs NXRV-3HP-CONT-4K $  2,394.65
NexRev 3hp Fan Motor VSD and Controller (Continuous) 5Kophrs NXRV-3HP-CONT-5K S 2,394.65
NexRev 5hp Fan Motor VSD and Controller (Auto) 3Kophrs NXRV-5HP-AUTO-3K $ 2,535.51
NexRev Shp Fan Motor VSD and Controller (Auto) 4Kophrs NXRV-5HP-AUTO-4K S 2,535.51
NexRev Shp Fan Motor VSD and Controller (Auto) SKophrs NXRV-5HP-AUTO-5K S 2,535.51
NexRev Shp Fan Motor VSD and Controller (Continuous) 3Kophrs NXRV-5HP-CONT-3K $ 2,535.51
NexRev 5hp Fan Motor VSD and Controller (Continuous) 4Kophrs NXRV-5HP-CONT-4K $ 2,535.51
NexRev 5hp Fan Motor VSD and Controller (Continuous) 5Kophrs NXRV-5HP-CONT-5K S 2,535.51
NexRev 7.5hp Fan Motor VSD and Controller (Auto) 3Kophrs NXRV-7.5HP-AUTO-3K S 2,683.08
NexRev 7.5hp Fan Motor VSD and Controller (Auto) 4Kophrs NXRV-7.5HP-AUTO-4K S 2,683.08
NexRev 7.5hp Fan Mctor VSD and Controller (Auto) 5Kophrs NXRV-7.5HP-AUTO-5K S 2,683.08
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NexRev 7.5hp Fan Motor VSD and Controller (Continuous) 3Kophrs NXRV-7.5HP-CONT-3K S 2,683.08
NexRev 7.5hp Fan Motar VSD and Controller (Continuous) 4Kophrs NXRV-7.5HP-CONT-4K S 2,683.08
NexRev 7.5hp Fan Motor VSD and Controller (Continuous) 5Kophrs NXRV-7.5HP-CONT-5K S 2,683.08
PACE4 with 3 year cellular communication (AC/GASHeat)-1.5 Ton PACE4-ACGH-3YRCOMM-1.5 S 1,325.72
PACE4 with 3 year cellular communication (AC/GASHeat)-10 Ton PACE4-ACGH-3YRCOMM-10 S 1,325.72
PACE4 with 3 year cellular communication (AC/GASHeat)-10.5 Ton PACE4-ACGH-3YRCOMM-10.5 S 1,325.72
PACE4 with 3 year celtular communication (AC/GASHeat)-11 Ton PACE4-ACGH-3YRCOMM-11 S 1,325.72
PACE4 with 3 year cellular communication (AC/GASHeat)-11.5 Ton PACE4-ACGH-3YRCOMM-11.5 S 1,325.72
PACE4 with 3 year cellular communication (AC/GASHeat)-12 Ton PACE4-ACGH-3YRCOMM-12 S 1,325.72
PACE4 with 3 year cellular communication (AC/GASHeat)-12.5 Ton PACE4-ACGH-3YRCOMM-12.5 S 1,325.72
PACE4 with 3 year cellular communication (AC/GASHeat)-2 Ton PACE4-ACGH-3YRCOMM-2 $ 1,325.72
PACE4 with 3 year cellular communication (AC/GASHeat)-2.5 Ton PACE4-ACGH-3YRCOMM-2.5 S 1,325.72
PACE4 with 3 year cellular communication (AC/GASHeat)-3 Ton PACE4-ACGH-3YRCOMM-3 S 1,325.72
PACE4 with 3 year cellular communication (AC/GASHeat)-3.5 Ton PACE4-ACGH-3YRCOMM-3.5 S 1,325.72
PACE4 with 3 year celiular communication (AC/GASHeat)-4 Ton PACE4-ACGH-3YRCOMM-4 $ 1,325.72
PACE4 with 3 year cellular communication (AC/GASHeat)-4.5 Ton PACE4-ACGH-3YRCOMM-4.5 S 1,325.72
PACE4 with 3 year cellular communication (AC/GASHeat)-5 Ton PACE4-ACGH-3YRCOMM-5 $ 1,325.72
PACE4 with 3 year cellular communication (AC/GASHeat)-5.5 Ton PACE4-ACGH-3YRCOMM-5.5 $ 1,325.72
PACE4 with 3 year cellular communication (AC/GASHeat)-6 Ton PACE4-ACGH-3YRCOMM-6 $ 1,325.72
PACE4 with 3 year cellular communication (AC/GASHeat)-6.5 Ton PACE4-ACGH-3YRCOMM-6.5 S 1,325.72
PACE4 with 3 year celiular communication (AC/GASHeat)-7 Ton PACE4-ACGH-3YRCOMM-7 S 1,325.72
PACE4 with 3 year cellular communication (AC/GASHeat)-7.5 Ton PACE4-ACGH-3YRCOMM-7.5 S 1,325.72
PACE4 with 3 year cellular communication (AC/GASHeat)-8 Ton PACE4-ACGH-3YRCOMM-8 S 1,325.72
PACE4 with 3 year ceilular communication (AC/GASHeat)-8.5 Ton PACE4-ACGH-3YRCOMM-8.5 S 1,325.72
PACE4 with 3 year cellular communication (AC/GASHeat)-9 Ton PACE4-ACGH-3YRCOMM-9 $ 1,325.72
PACE4 with 3 year celiular communication (AC/GASHeat)-9.5 Ton PACE4-ACGH-3YRCOMM-9.5 $ 1,325.72
PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-1.5 Ton PACE4-ACGH-3YRCOMM-ADR-1.5 : 87,90

1,587.
PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-10 Ton PACE4-ACGH-3YRCOMM-ADR-10 s 1587.50

,587.
PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-10.5 Ton PACE4-ACGH-3YRCOMM-ADR-10.5 s 1587
, .90

PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-11 Ton PACE4-ACGH-3YRCOMM-ADR-11 s 5879

1, .90
PACEA4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-11.5 Ton PACE4-ACGH-3YRCOMM-ADR-11.5 s 5879

1, .90
PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-12 Ton PACE4-ACGH-3YRCOMM-ADR-12 s

1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-12.5 Ton PACE4-ACGH-3YRCOMM-ADR-12.5 s

1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-2 Ton PACE4-ACGH-3YRCOMM-ADR-2 $ 1,587.90
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PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-2.5 Ton

PACE4-ACGH-3YRCOMM-ADR-2.5

$ 1,587.90
PACE#4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-3 Ton PACE4-ACGH-3YRCOMM-ADR-3 $ 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-3.5 Ton PACE4-ACGH-3YRCOMM-ADR-3.5 s 1587.90
PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-4 Ton PACE4-ACGH-3YRCOMM-ADR-4 S 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-4.5 Ton PACE4-ACGH-3YRCOMM-ADR-4.5 ¢ 1587.90
PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-5 Ton PACE4-ACGH-3YRCOMM-ADR-5 $ 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-5.5 Ton PACE4-ACGH-3YRCOMM-ADR-5.5 s 1587.90
PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-6 Ton PACE4-ACGH-3YRCOMM-ADR-6 $ 1,587.50
PACE4 with 3 year cejular communication and ADR capabilities (AC/GASHeat)-6.5 Ton PACE4-ACGH-3YRCOMM-ADR-6.5 s 587.90

1,587.

PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-7 Ton PACE4-ACGH-3YRCOMM-ADR-7 $ 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-7.5 Ton PACE4-ACGH-3YRCOMM-ADR-7.5 s 1587.90
PACE4 with 3 year cel'ular communication and ADR capabilities (AC/GASHeat)-8 Ton PACE4-ACGH-3YRCOMM-ADR-8 S 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-8.5 Ton PACE4-ACGH-3YRCOMM-ADR-8.5 s 1587.90
PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-9 Ton PACE4-ACGH-3YRCOMM-ADR-9 $ 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (AC/GASHeat)-9.5 Ton PACE4-ACGH-3YRCOMM-ADR-9.5

S 1,587.90
PACE4 Standalone (AC/GASHeat)-1.5 Ton PACE4-ACGH-SA-1.5 S 1,207.27
PACE4 Standalone (AC/GASHeat)-10 Ton PACE4-ACGH-SA-10 S 1,207.27
PACE4 Standalone (AC/GASHeat)-10.5 Ton PACE4-ACGH-SA-10.5 S 1,207.27
PACE4 Standalone (AC/GASHeat)-11 Ton PACE4-ACGH-SA-11 S 1,207.27
PACE4 Standalone (AC/GASHeat)-11.5 Ton PACE4-ACGH-SA-11.5 S 1,207.27
PACE4 Standalone (AC/GASHeat)-12 Ton PACE4-ACGH-SA-12 S 1,207.27
PACE4 Standalone (AC/GASHeat)-12.5 Ton PACE4-ACGH-SA-12.5 S 1,207.27
PACE4 Standalone (AC/GASHeat)-2 Ton PACE4-ACGH-SA-2 S 1,207.27
PACE4 Standalone (AC/GASHeat)-2.5 Ton PACE4-ACGH-SA-2.5 S 1,207.27
PACE4 Standalone (AC/GASHeat)-3 Ton PACE4-ACGH-SA-3 S 1,207.27
PACE4 Standalone (AC/GASHeat)-3.5 Ton PACE4-ACGH-SA-3.5 S 1,207.27
PACE4 Standalone (AC/GASHeat)-4 Ton PACE4-ACGH-5A-4 S 1,207.27
PACE4 Standalone (AC/GASHeat)-4.5 Ton PACE4-ACGH-SA-4.5 S 1,207.27
PACE4 Standalone (AC/GASHeat)-5 Ton PACE4-ACGH-SA-5 $ 1,207.27
PACE4 Standalone (AC/GASHeat)-5.5 Ton PACE4-ACGH-SA-5.5 S 1,207.27
PACE4 Standalone (AC/GASHeat)-6 Ton PACE4-ACGH-SA-6 S 1,207.27
PACE4 Standalone (AC/GASHeat)-6.5 Ton PACE4-ACGH-SA-6.5 $ 1,207.27
PACE4 Standalone (AC/GASHeat)-7 Ton PACE4-ACGH-SA-7 S 1,207.27

( $

PACE4 Standalone (AC/GASHeat)-7.5 Ton

PACE4-ACGH-SA-7.5

1,207.27
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PACE4 Standalone (AC/GASHeat)-8 Ton PACE4-ACGH-SA-8 S 1,207.27
PACE4 Standalone (AC/GASHeat)-8.5 Ton PACE4-ACGH-SA-8.5 S 1,207.27
PACE4 Standalone (AC/GASHeat)-9 Ton PACE4-ACGH-SA-9 S 1,207.27
PACE4 Standalone (AC/GASHeat)-9.5 Ton PACE4-ACGH-SA-9.5 S 1,207.27
PACE4 with 3 year cellular communication (Heat Pump)-1.5 Ton PACE4-HP-3YRCOMM-1.5 S 1,325.72
PACE4 with 3 year cellular communication (Heat Pump)-10 Ton PACE4-HP-3YRCOMM-10 S 1,325.72
PACE4 with 3 year celiular communication (Heat Pump)-10.5 Ton PACE4-HP-3YRCOMM-10.5 S 1,325.72
PACE4 with 3 year ceilular communication (Heat Pump)-11 Ton PACE4-HP-3YRCOMM-11 $ 1,325.72
PACE4 with 3 year cellular communication (Heat Pump)-11.5 Ton PACE4-HP-3YRCOMM-11.5 $ 1,325.72
PACES4 with 3 year cellular communication (Heat Pump)-12 Ton PACE4-HP-3YRCOMM-12 S 1,325.72
PACE4 with 3 year cellular communication (Heat Pump)-12.5 Ton PACE4-HP-3YRCOMM-12.5 $ 1,325.72
PACE4 with 3 year cellular communication (Heat Pump)-2 Ton PACE4-HP-3YRCOMM-2 S 1,325.72
PACE4 with 3 year ceilular communication (Heat Pump)-2.5 Ton PACE4-HP-3YRCOMM-2.5 S 1,325.72
PACE4 with 3 year cellular communication {Heat Pump)-3 Ton PACE4-HP-3YRCOMM-3 S 1,325.72
PACES4 with 3 year cellular communication (Heat Pump)-3.5 Ton PACE4-HP-3YRCOMM-3.5 S 1,325.72
PACE4 with 3 year cellular communication (Heat Pump)-4 Ton PACE4-HP-3YRCOMM-4 S 1,325.72
PACE4 with 3 year cellular communication (Heat Pump)-4.5 Ton PACE4-HP-3YRCOMM-4.5 $ 1,325.72
PACE4 with 3 year cellular communication (Heat Pump)-5 Ton PACE4-HP-3YRCOMM-5 $ 1,325.72
PACE4 with 3 year cellular communication (Heat Pump)-5.5 Ton PACE4-HP-3YRCOMM-5.5 $ 1,325.72
PACE4 with 3 year cellular communication (Heat Pump)-6 Ton PACE4-HP-3YRCOMM-6 S 1,325.72
PACE4 with 3 year cellular communication (Heat Pump)-6.5 Ton PACE4-HP-3YRCOMM-6.5 S 1,325.72
PACE4 with 3 year cellular communication (Heat Pump)-7 Ton PACE4-HP-3YRCOMM-7 S 1,325.72
PACE4 with 3 year cellular communication (Heat Pump)-7.5 Ton PACE4-HP-3YRCOMM-7.5 S 1,325.72
PACE4 with 3 year cellular communication (Heat Pump)-8 Ton PACE4-HP-3YRCOMM-8 S 1,325.72
PACE4 with 3 year cellular communication (Heat Pump)-8.5 Ton PACE4-HP-3YRCOMM-8.5 S 1,325.72
PACE4 with 3 year cellular communication (Heat Pump)-9 Ton PACE4-HP-3YRCOMM-9 S 1,325.72
PACE4 with 3 year cellular communication (Heat Pump)-9.5 Ton PACE4-HP-3YRCOMM-9.5 S 1,325.72
PACE4 with 3 year cellular communication and ADR capabilities (Heat Pump)-1.5 Ton PACE4-HP-3YRCOMM-ADR-1.5 S 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (Heat Pump)-10 Ton PACE4-HP-3YRCOMM-ADR-10 $ 1,587.90
PACEA4 with 3 year celfular communication and ADR capabilities (Heat Pump)-10.5 Ton PACE4-HP-3YRCOMM-ADR-10.5 $ 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (Heat Pump)-11 Ton PACE4-HP-3YRCOMM-ADR-11 S 1,587.90
PACE4 with 3 year ce!lular communication and ADR capabilities (Heat Pump)-11.5 Ton PACE4-HP-3YRCOMM-ADR-11.5 $ 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (Heat Pump)-12 Ton PACE4-HP-3YRCOMM-ADR-12 $ 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (Heat Pump)-12.5 Ton PACE4-HP-3YRCOMM-ADR-12.5 $ 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (Heat Pump)-2 Ton PACE4-HP-3YRCOMM-ADR-2 $ 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (Heat Pump)-2.5 Ton PACE4-HP-3YRCOMM-ADR-2.5 $ 1,587.90
PACE4 with 3 year cellutar communication and ADR capabilities (Heat Pump)-3 Ton PACE4-HP-3YRCOMM-ADR-3 S 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (Heat Pump)-3.5 Ton PACE4-HP-3YRCOMM-ADR-3.5 S 1,587.90
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PACE4 with 3 year cellular communication and ADR capabilities (Heat Pump)-4 Ton PACE4-HP-3YRCOMM-ADR-4 $ 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (Heat Pump)-4.5 Ton PACE4-HP-3YRCOMM-ADR-4.5 $ 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (Heat Pump)-5 Ton PACE4-HP-3YRCOMM-ADR-5 S 1,587.90
PACE4 with 3 year ceilular communication and ADR capabilities (Heat Pump)-5.5 Ton PACE4-HP-3YRCOMM-ADR-5.5 S 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (Heat Pump)-6 Ton PACE4-HP-3YRCOMM-ADR-6 $ 1,587.90
PACE4 with 3 year celfular communication and ADR capabilities (Heat Pump)-6.5 Ton PACE4-HP-3YRCOMM-ADR-6.5 S 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (Heat Pump)-7 Ton PACE4-HP-3YRCOMM-ADR-7 S 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (Heat Pump)-7.5 Ton PACE4-HP-3YRCOMM-ADR-7.5 $ 1,587.90
PACE4 with 3 year celiular communication and ADR capabilities (Heat Pump)-8 Ton PACE4-HP-3YRCOMM-ADR-8 $ 1,587.90
PACEA4 with 3 year cellular communication and ADR capabilities (Heat Pump)-8.5 Ton PACE4-HP-3YRCOMM-ADR-8.5 S 1,587.90
PACE4 with 3 year celiular communication and ADR capabilities (Heat Pump)-9 Ton PACE4-HP-3YRCOMM-ADR-9 $ 1,587.90
PACE4 with 3 year cellular communication and ADR capabilities (Heat Pump)-9.5 Ton PACE4-HP-3YRCOMM-ADR-9.5 $ 1,587.90
PACE4 Standalone (Heat Pump)-1.5 Ton PACE4-HP-SA-1.5 S 1,207.27
PACE4 Standalone (Heat Pump)-10 Ton PACE4-HP-SA-10 S 1,207.27
PACE4 Standalone (Heat Pump)-10.5 Ton PACE4-HP-SA-10.5 S 1,207.27
PACE4 Standalone (Heat Pump)-11 Ton PACE4-HP-SA-11 S 1,207.27
PACE4 Standalone (Heat Pump)-11.5 Ton PACE4-HP-SA-11.5 S 1,207.27
PACE4 Standalone (Heat Pump)-12 Ton PACE4-HP-5A-12 S 1,207.27
PACE4 Standalone (Heat Pump)-12.5 Ton PACE4-HP-SA-12.5 S 1,207.27
PACE4 Standalone (Heat Pump)-2 Ton PACE4-HP-SA-2 S 1,207.27
PACE4 Standalone (Heat Pump)-2.5 Ton PACE4-HP-SA-2.5 $ 1,207.27
PACE4 Standalone (Heat Pump)-3 Ton PACE4-HP-SA-3 S 1,207.27
PACE4 Standalone (Heat Pump)-3.5 Ton PACE4-HP-SA-3.5 S 1,207.27
PACEA4 Standalone (Heat Pump)-4 Ton PACE4-HP-SA-4 S 1,207.27
PACE4 Standalone (Heat Pump)-4.5 Ton PACE4-HP-SA-4.5 S 1,207.27
PACE4 Standalone (Heat Pump)-5 Ton PACE4-HP-SA-5 S 1,207.27
PACE4 Standalone (Heat Pump)-5.5 Ton PACE4-HP-SA-5.5 S 1,207.27
PACE4 Standalone (Heat Pump)-6 Ton PACE4-HP-SA-6 S 1,207.27
PACE4 Standalone (Heat Pump)-6.5 Ton PACE4-HP-SA-6.5 S 1,207.27
PACE4 Standalone (Heat Pump)-7 Ton PACE4-HP-SA-7 S 1,207.27
PACE4 Standalone (Heat Pump)-7.5 Ton PACE4-HP-SA-7.5 S 1,207.27
PACE4 Standalone (Heat Pump)-8 Ton PACE4-HP-SA-8 S  1,207.27
PACE4 Standalone (Heat Pump)-8.5 Ton PACE4-HP-SA-8.5 S 1,207.27
PACE4 Standalone (Heat Pump)-9 Ton PACE4-HP-SA-9 S 1,207.27
PACE4 Standalone (Heat Pump)-9.5 Ton PACE4-HP-SA-9.5 S 1,207.27
Transformative Wave Catalyst VSD/Economizer/DCV retrofit 10 Ton AC/GH TWC-ACGH-SA-10T S 6,323.09
Transformative Wave Catalyst VSD/Economizer/DCV retrofit 12.5 Ton AC/GH TWC-ACGH-SA-12.5T S 6,891.03
$

Transformative Wave Catalyst VSD/Economizer/DCV retrofit 15 Ton AC/GH

TWC-ACGH-SA-15T

8,014.39
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Transformative Wave Catalyst VSD/Economizer/DCV retrofit 20 Ton AC/GH TWC-ACGH-SA-20T $  8,804.75
Transformative Wave Catalyst VSD/Economizer/DCV retrofit 25 Ton AC/GH TWC-ACGH-SA-25T $ 9,876.54
Transformative Wave Catalyst VSD/Economizer/DCV retrofit 7.5 Ton AC/GH TWC-ACGH-SA-7.5T S  6,323.09
Transformative Wave Catalyst VSD/Economizer/DCV retrofit 10 Ton Heat Pump TWC-HP-SA-10T S  6,323.09
Transformative Wave Catalyst VSD/Economizer/DCV retrofit 12.5 Ton Heat Pump TWC-HP-SA-12.5T S 7,080.85
Transformative Wave Catalyst VSD/Economizer/DCV retrofit 15 Ton Heat Pump TWC-HP-SA-15T S 8,204.22
Transformative Wave Catalyst VSD/Economizer/DCV retrofit 20 Ton Heat Pump TWC-HP-SA-20T S 8,809.75
Transformative Wave Catalyst VSD/Economizer/DCV retrofit 25 Ton Heat Pump TWC-HP-SA-25T S 9,876.54
Transformative Wave Catalyst VSD/Economizer/DCV retrofit 7.5 Ton Heat Pump TWC-HP-SA-7.5T S 6,323.09




